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SECTION B - SUPPLIES OR SERVICES/PRICES
B1 DESCRIPTION OF CONTRACT

This requirement is for the U.S. Environmental Protection Agency (EPA) to provide support for Chemical Substance
Screening, Review, and Evaluation (CESSD) functions of EPA’s Office of Pollution Prevention and Toxics (OPPT).

This is a multiple award Indefinite-Delivery, Indefinite Quantity (IDIQ) contract. Task Orders will be firm-fixed
price (FFP) or time-and-materials (T&M) or a combination of both pricing structures. Work to be performed
under this contract shall be ordered through task orders placed pursuant to the ordering procedures outlined in
Section B. All Task Orders placed under this contract will be within the scope of the contract Performance Work
Statement (Attachment 1).

B2 EPA-H-16-101 ORDERING UNDER MULTIPLE-AWARD CONTRACTS

The Contracting Officer will follow the procedures of FAR 16.505 in conjunction with the procedures in this
section when placing task orders under this multiple-award indefinite-delivery/indefinite-quantity (ID/IQ) contract.
The Contracting Officer has broad discretion in developing order placement procedures.

(a) Fair Opportunity. In accordance with FAR 16.505(b)(1)(i), the Contracting Officer must provide each awardee
a fair opportunity to be considered for each order exceeding $3,500 issued under multiple-award task-order
contracts, except as provided in FAR 16.505(b)(2).

(b) Request for Offers. To initiate a new task order, the Contracting Officer will issue a Request for Task Order
Proposal (RFTOP) to the multiple-award contract holders. At a minimum, an RFTOP will contain the following
information:

(1) RFTOP number;

(2) RFTORP title;

(3) Statement requesting an offer for services and/or construction, if applicable, to be performed;

(4) Submission instructions for offers;

(5) Evaluation procedures;

(6) Task order statement of work (SOW)/performance work statement (PWS);

(7) Task order terms and conditions if applicable;

(8) Due date for offers; and

(9) Any necessary attachments or supplemental information; ¢.g., Department of Labor wage determination.

(c) Conflict of Interest Certification. For each task order RFTOP, the Contractor shall search and report any actual
or potential conflicts of interest within seven (7) business days of receiving the task order RFTOP and must
certify, to the best of the Contractor's knowledge and belief, that all actual or potential organizational conflicts of
interest have been reported to the Contracting Officer or that, to the best of the Contractor's knowledge and belief,
no actual or potential organizational conflicts of interest exist.

(d) Upon award of a task order and thereafter, the Contractor has a continued obligation to search and report any
actual or potential conflicts of interest throughout the life of the task order. In addition, the Contractor must certify
that its personnel performing work under the task order, or relating to the task order, have been informed of their
obligation to report personal and organizational conflicts of interest to the Contractor. The certification shall also
include a statement that the Contractor recognizes its continuing obligation to identify and report any actual or
potential conflicts of interest arising during performance of the task order or other work relating to the site.

(e) Submission of Offers. The Contractor shall submit an offer in response to the RFTOP in accordance with the
submission instructions provided in the RFTOP. Preparation of offers and revisions to those offers may not be
charged directly to this contract. In the event a Contractor does not plan to submit an offer in response to a task
order RFTOP, the Contractor must notify the Contracting Officer electronically through FedConnect within five
(5) business days of the RFTOP issuance.
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(f) Evaluation of Offers. The Government will evaluate all offers received in accordance with the evaluation
procedures in the RFTOP.

(g) Task Order Award. Following the evaluation of offers, the Contracting Officer will award a task order to the
multiple-award Contractor whose offer represents the best value to the Government. The Contracting Officer will
make award by issuing a task order on Optional Form 347. The Contractor shall acknowledge receipt of each task
order within 2 calendar days of receipt.

(h) Task Order Terms and Conditions. The contract includes clauses that may be applicable on certain task orders
and would need to be filled in depending on the task order requirements. The RFTOP will identify such clauses
and the required information. Task orders may include optional periods and/or optional quantities. All special
terms and conditions will be included in the RFTOP and task order.

(1) Task Order Type. This is an IDIQ contract for the supplies or services specified, and effective for the period
stated, in the Schedule. Firm-fixed price (FFP), Time-and-materials and labor-hour (T&M/LH) or a combination
of both type task orders may be written against this contract.

(j) Protest. Contractors may not protest the award of the task orders issued under the resultant contracts, except on
the grounds that the order increases the scope, period, or maximum value of the contract or orders valued in excess
of $10 million. In accordance with the procedures of FAR 33.103, prior to submission of an agency protest, all
parties shall use their best efforts to resolve concerns raised by an interested party at the contracting officer level
through open and frank discussions. Protests of orders in excess of $10 million may only be filed with the
Government Accountability Office, in accordance with the procedures at FAR 33.104.

(k) FedConnect. RFTOPs will be sent through FedConnect to each awardee and responses will be required
electronically through FedConnect. If a contractor chooses not to submit a proposal in response to the RFTOP, the
contractor shall notify the Contracting Officer electronically through FedConnect within five (5) business days of
the RFTOP issuance.

B3 UNITED STATES ENVIRONMENTAL PROTECTION AGENCY TASK ORDER OMBUDSMAN

Tommie L. Madison, Jr., Agency Advocate for Competition USEPA
Headquarters, Office of Acquisition Management

1200 Pennsylvania Avenue, N. W.

Mail Code: 3801R

Washington, DC 20460

Phone: 202-564-2556

Email: MADISON.TOMMIE@EPA.GOV

B4 EPA-B-16-101 MINIMUM AND MAXIMUM AMOUNTS

During the period specified in the “Ordering” clause, the Government shall place orders totaling a minimum of
$25,000.00 for each contract awarded under the requirement. The amount of all orders shall not exceed $100
million combined for all contracts.

The maximum represents the Government's total potential requirement for all of the multiple award contracts
awarded. The Government is not obligated to order the maximum from a contractor, and that the maximum of
each contract will ultimately depend on the number and size of the task orders received by the contractor under
the contract.

BS EPAAR 1552.216-73 FIXED RATES FOR SERVICES-INDEFINITE DELIVERY / INDEFINITE
QUANTITY CONTRACT (APR 1984)

The following fixed rates shall apply for payment purposes for the duration of the contract.

SEE ATTACHMENT 2, PRICING DOCUMENT
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The rate, or rates, set forth above cover all expenses, including report preparation, salaries, overhead, general
and administrative expenses, and profit.

The Contractor shall voucher for only the time of the personnel whose services are applied directly to the work
called for in individual Task Orders and accepted by the EPA Contracting Officer'The Contractor shall

maintain time and labor distribution records for all employees who work under the contract. These records
must document time worked and work performed by each individual on all Task Orders.

(End of clause)
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SECTION C - DESCRIPTION/SPECIFICATIONS

C1 CONTRACT CLAUSES INCORPORATED BYREFERENCE

Clause Clause Number Clause Title
Database
EPAAR. 1552.211-79 Compliance with EPA Policies for Information Resources

Management. (JAN 2012)

C2 Local Clauses EPA-C-10-101 PERFORMANCE WORK STATEMENT /PERFORMANCE WORK
STATEMENT/SPECIFICATIONS

The Contractor shall furnish the necessary personnel, material, equipment, services, and facilities (except as
otherwise specified), to perform the Performance Work Statement included in Attachment 1. Work will be ordered
against the subject Performance Work Statement through Contracting Officer issuance of task orders.
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SECTION D - PACKAGING AND MARKING

There are no clauses in this Section.
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SECTION E - INSPECTION AND ACCEPTANCE

E1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause Clause Number Clause Title
Database
FAR 52.246-2 Inspection of Supplies - Fixed-Price. (AUG 1996)
FAR 52.246-4 Inspection of Services - Fixed-Price. (AUG 1996)
FAR 52.246-6 Inspection - Time-and-Material and Labor-Hour. (MAY 2001)

E.2 FAR 52.246-11 HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT. (DEC2014)

(a) The contractor shall comply with the higher-level quality standard selected below:

Specifications and Guidelines for Quality Systems | ANSI/ASQC E4 | 2014 See
and Environmental Data Collection and below
Environmental Technology Programs

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to demonstrate conformance to ANSI/ASQC E4 by
submitting the quality documentation described below.

In addition, after award of the contract, the Contractor shall revise, when applicable, quality documentation
submitted before award to address specific comments provided by EPA and submit the revised documentation to the
Contracting Officer’s Representative.

After award of the contract, the Contractor shall also implement all quality documentation approved by the
Government.

A. Pre-award Documentation: The offeror must submit the following quality system documentation as a separate
and identifiable part of its technical proposal:

Documentation Specifications

EPA Requirements for Quality Management Plans
(QA/R-2) (dated 03/20/01-Reissued May 2006)

X Quality Management Plan

This documentation will be prepared in accordance with the specifications identified above, or equivalent
specifications defined by EPA, Contracting Officer’s Representative. Work involving environmental data
generation or use shall not commence until the Government has approved this documentation and
incorporated it into the contract.

B. Post-award Documentation: The Contractor shall submit the following quality system documentation to the
Contracting Officer’s Representative at the time frames identified below:

Documentation Specifications Due
As stated in
. . EPA Requirements for Quality the Request
X Quiality Assuatice Brojdct Assurance Project Plans (QA/R-5) for Task
Plan for the contract
[dated 03/20/11] Order
Proposal
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This documentation will be prepared in accordance with the specifications identified above or equivalent
specifications defined by the EPA Contracting Officer’s Representative.

The Government will review and return the quality documentation, with comments, and indicating approval or
disapproval. If necessary, the contractor shall revise the documentation to address all comments and shall submit the

revised documentation to the government for approval.

The Contractor shall not commence work involving environmental data generation or use until the Government has
approved the quality documentation.

(b) The contractor shall include applicable requirements of the higher-level quality standard(s) listed in paragraph
paragrap
(a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in—
(1) Any subcontract for critical and complex items (see 46.203(b) and (¢)); or
(2) When the technical requirements of a subcontractrequire—
(i) Control of such things as design, work operations, in-process control, testing and inspection; or

(i) Attention to such factors as organization, planning, work instruction, documentation control, and advanced
metrology.
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F1

F2

F3

SECTION F - DELIVERIES OR PERFORMANCE

CONTRACT CLAUSES INCORPORATED BY REFERENCE

s Clause Number Clause Title

Database

FAR 52.242-15 Stop-Work Order. (AUG 1989)

FAR 52.242-17 Government Delay of Work. (APR 1984)

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE

The period of performance of each IDIQ Task Order shall be from the date of award plus 60 months. Task
orders may be placed at any point during the stated period of the contract.

Each individual task order will have its own stated period of performance. Task orders may extend for a
period no longer than 180 days beyond the expiration date of the contract.

(End of clause)
EPAAR 1552.211-72 MONTHLY PROGRESS REPORT (JUN 1996)

(a) The Contractor shall furnish 1 copy of the combined monthly technical and financial progress report
stating the progress made, including the percentage of the project completed, and a description of the work
accomplished to support the cost. If the work is ordered using work assignments or delivery orders, include
the estimated percentage of task completed during the reporting period for each work assignment or
delivery order.

(b) Specific discussions shall include difficulties encountered and remedial action taken during the
reporting period, and anticipated activity with a schedule of deliverables for the subsequent reporting
period.

(¢) The Contractor shall provide a list of outstanding actions awaiting Contracting Officer authorization,
noted with the corresponding work assignment, such as subcontractor consents, overtime approvals, and
work plan approvals.

(d) The report shall specify financial status at the contract level as follows:
(1) For the current reporting period, display the amountclaimed.

(2) For the cumulative period and the cumulative contract life display: the amount obligated, amount
originally invoiced, amount paid, amount suspended, amount disallowed, and remaining approved amount.
The remaining approved amount is defined as the total obligated amount, less the total amount originally
invoiced, plus total amount disallowed.

(3) Labor hours.
(1) A list of employees, their labor categories, and the numbers of hours worked for the reporting period.

(ii) For the current reporting period display the expended direct labor hours (by EPA contract labor
category), and the total loaded direct laborcosts.

(iii) For the cumulative contract period display: The negotiated and expended direct labor hours (by EPA
labor category) and the total loaded direct laborcosts.

Page 9



(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(4) Display the current dollar ceilings in the contract, net amount invoiced, and remaining amounts for the
following categories: Direct labor hours, total estimated cost, award fee pool (if applicable), subcontracts
by individual subcontractor, travel, program management, and Other Direct Costs (ODCs).

(5) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period
and cumulative for the contract.

(6) Average total cost per labor hour. For the current contract period, compare the actual cost per hour to
date with the average total cost per hour of the approved workplans.

(e) The report shall specify financial status at the work assignment or delivery order level as follows:
(1) For the current period, display the amount claimed.

(2) For the cumulative period display: amount shown on workplan, or latest work assignment/delivery
order amendment amount (whichever is later); amount currently claimed; amount paid; amount suspended;
amount disallowed; and remaining approved amount. The remaining approved amount is defined as: the
workplan amount or latest work assignment or delivery order amount (whichever is later), less total
amounts originally invoiced, plus total amount disallowed.

(3) Labor hours.
(1) A list of employees, their labor categories, and the number of hours worked for the reporting period.

(ii) For the current reporting period display the expended direct labor hours (by EPA contract labor
category), and the total loaded direct labor hours.

(iii) For the cumulative reporting period and the cumulative contract period display: The negotiated and
expended direct labor hours (by EPA labor hour category) and the loaded direct labor rate.

(iv) Display the estimated direct labor hours and costs to be expended during the next reporting period.

(v) Display the estimates of remaining direct labor hours and costs required to complete the work
assignment or delivery order.

(4) Unbilled allowable costs. Display the total costs incurred but unbilled for the current reporting period
and cumulative for the work assignment.

(5) Average total cost labor hour. For the current contract period, compare the actual total cost per hour to
date with the average total cost per hour of the approved workplans.

(6) A list of deliverables for each work assignment or delivery order during the reportingperiod.

(f) This submission does not change the notification requirements of the ‘“Limitation of Cost” or
“Limitation of Funds” clauses requiring separate written notice to the Contracting Officer.

(g) The reports shall be submitted to the following addresses in conjunction with invoice submittal each
month following the first complete reporting period of the contract. See EPAAR 1552.232-70, Submission
of Invoices, paragraph (¢), for details on the timing of submittals. Distribute reports asfollows:
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[No. of copies |Addressee Address (email and/or shipping)
1 Contracting Officer's Representative. Bryan Lobar
1 Contracting Officer Jody Gosnell

(End of clause)

F4 EPAAR 1552.211-75 WORKING FILES (APR 1984)

The Contractor shall maintain accurate working files (by task or work assignment) on all work

documentation including calculations, assumptions, interpretations of regulations, sources of information,

and other raw data required in the performance of this contract. The Contractor shall provide the
information contained in the contractor's working files upon request of the Contracting Officer.

(End of clause)
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G.1

G2

SECTION G - CONTRACT ADMINISTRATION DATA

CONTRACT CLAUSES INCORPORATED BY REFERENCE
Clause

Database]
. - rinting.
[EPAAR |1552.208-70 Printing. (SEP 2012)

Clause Number [Clause Title

EPAAR 1552.216-72 ORDERING-BY DESIGNATED ORDERING OFFICERS. (JUL 2014)

(@ The Government will order any supplies and services to be furnished under this contract by issuing
task on Optional Form 347, or an agency prescribed form, from the effective date of the contract
through the expiration of the contract. The following individuals are authorized ordering officers.

EPA Headquarters Office of Acquisition Management (OAM) Contracting Officers
(b) A Standard Form 30 will be the method of amending task orders.

(©) The Contractor shall acknowledge receipt of each order by having an authorized company officer sign
either a copy of a transmittal letter or signature block on the task order, depending upon which is provided,
within 5 business days ofreceipt.

(d) Prior to the placement of any task order, the Contractor will be provided with a proposed Performance
Work Statement and will be asked to respond with detailed technical and cost proposals within 30
business days or less. The technical proposal will delineate the Contractor's interpretation for the
execution of the PWS, and the pricing proposal will be the Contractor's best estimate for the hours, labor
categories and all costs associated with the execution. The proposals are subject to negotiation. The
Ordering Officer and the Contractor shall reach agreement on all the material terms of each order prior to
the order being issued.

(¢) Each task order issued will incorporate the Contractor's technical and cost proposals as
negotiated with the Government, and will have a ceiling price which the contractor shall not exceed.

(® Under no circumstances will the Contractor start work prior to the issue date of the task/delivery order
unless specifically authorized to do so by the Contracting Officer. Any verbal authorization will be
confirmed in writing by the Contracting Officer within 5 business days.

(End of clause)

G3

EPAAR 1552.232-70 SUBMISSION OF INVOICES. (JUN 1996) - ALTERNATE I (JUN 1996)

In order to be considered properly submitted, an invoice or request for contract financing payment must meet the
following contract requirements in addition to the requirements of FAR 32.905:

(@ Invoices or request for contract financing payment shall be submitted to the following email:
RTPreceiving@epa.gov. Copy the Contract Level COR and the TOCOR on the email submission. A copy
of the invoice shall also be sent through FedConnect to the Contracting Officer.

(b) The Contractor shall prepare its invoice or request for contract financing payment on the prescribed
Government forms. Standard Forms Number 1034, Public Voucher for Purchases and Services other than
Personal, shall be used by contractors to show the amount claimed for reimbursement. Standard Form
1035, Public Voucher for Purchases and Services other than Personal-Continuation Sheet, shall be used to
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furnish the necessary supporting detail or additional information required by the Contracting Officer. The
Contractor may submit self-designed forms which contain the required information.

(c)(1) The Contractor shall prepare a contract level invoice or request for contract financing payment in
accordance with the invoice preparation instructions identified in Attachment 5 of the contract. If contract
work is authorized by individual task orders, the invoice or request for contract financing payment shall
also include a summary of the current and cumulative amounts claimed by cost element for each delivery
order and for the contract total, as well as any supporting data for each task order as identified in the
instructions.

(2) The invoice or request for contract financing payment that employs a fixed rate feature shall
include current and cumulative charges by contract labor category and by other major cost
elements such as travel, equipment, and other direct costs. For current costs, each cost element
shall include the appropriate supporting schedules identified in the invoice preparation
instructions.

(3) The charges for subcontracts shall be further detailed in a supporting schedule showing the
major cost elements for each subcontract. The degree of detail for any subcontract exceeding
$5,000 is to be the same as that set forth under (c)(2).

(4) The charges for consultants shall be further detailed in the supporting schedule showing the
major cost elements of each consultant. For current costs, each major cost element of the
consulting agreement shall also include the supporting schedule identified in the invoice
preparation instructions.

(d) Invoices or requests for contract financing payment must clearly indicate the period of performance for
which payment is requested. Separate invoices or requests for contract financing payment are required for
charges applicable to the basic contract and each option period.

(e)(1) Notwithstanding the provisions of the clause of this contract at FAR 52.216-7, Allowable Cost and
Payment, invoices or requests for contract financing payment shall be submitted once per month unless
there has been a demonstrated need and Contracting Officer approval for more frequent billings. When
submitted on a monthly basis, the period covered by invoices or requests for contractor financing payments
shall be the same as the period for monthly progress reports required under this contract.

(2) If the Contracting Officer allows submissions more frequently than monthly, one submittal
each month shall have the same ending period of performance as the monthly progressreport.

(3) Where cumulative amounts on the monthly progress report differ from the aggregate amounts
claimed in the invoice(s) or request(s) for contract financing payments covering the same period,
the contractor shall provide a reconciliation of the difference as part of the payment request.

G4 EPAAR 1552.245-70 GOVERNMENT PROPERTY. (SEP 2009)

(@ The contractor shall not fabricate or acquire, on behalf of the Government, either directly or
indirectly through a subcontract, any item of property without prior written approval from the
Contracting Officer. If the Contracting Officer authorizes the contractor to acquire and/or fabricate
equipment for use in the performance of this contract, the equipment shall be subject to the
provisions of the *"Government Property"” clause and listed on the contract via contract
modification.
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(b) If the Government provides item(s) of Government property to the contractor for use in the
performance of this contract, this property shall be used and maintained by the contractor in
accordance with the provisions of the “Government Property” clause.

The ""EPA Contract Property Administration Requirements" provided below apply to this
contract.

U.S. Environmental Protection Agency
Contract Property Administration Requirements

1. Purpose. This document sets forth the requirements for the U.S. Environmental Protection
Agency (EPA) contractors performing Government property management responsibilities under
EPA contracts. These requirements supplement those contained in the Government Property
clause(s) and Part 45 Government Property of the Federal Acquisition Regulation (FAR).

2. Contract Property Administration Requirements (CPAR)

a. EPA Delegation. EPA delegates all contract property administration to the EPA Contract
Property Coordinator (CPC). The delegations apply to all EPA contracts issued with or that have
the potential to receive, purchase or acquire Government Property or include the Government
Property clauses. In addition to administering all contract property, the CPC provides technical
expertise and assistance to the Contracting Officer (CO) and Contracting Officer Technical
Representative (COTR) relative to Government Property.

b. DCMA Re-delegation. The CPC may request support for contract property management
oversight, including property administration and plant clearance, from the Defense Contract
Management Agency (DCMA). If DCMA agrees to provide support, DCMA will notify the
contractor of the assigned property administrator (PA) and plant clearance officer (PLCO). The
DCMA PA is available to the contractor for assistance in all matters of property administration.
Notwithstanding the delegation, as necessary, the contractor may contact the EPA CO. In the
event of a disagreement between the contractor and the DCMA PA, the contractor should seek
resolution from the CO. Unless, otherwise directed in the contract, or this document, all originals
of written information or reports, except direct correspondence between the contractor and the
DCMA PA, relative to Government property, should be forwarded to the administrative CO
assigned to this contract and the CPC.

¢. Disagreements. Notwithstanding the delegation(s), as necessary, the contractor may contact the
CO. In the event of a disagreement between the contractor and the PA or the CPC the contractor
should seek resolution from the CO.

3. Requests for Government Property.

In accordance with FAR 45.102, the contractor shall furnish all property required for performing
Government contracts. If a contractor believes that Government property is required for
performance of the contract, the contractor shall submit a written request to the CO. Ata
minimum, the request shall contain the following elements:

a. Contract number for which the property is required.
b. An item(s) description, quantity and estimated cost.

c. Certification that no like contractor property exists which could be utilized.
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d. A detailed description of the task-related purpose of the property.
e. Explanation of negative impact if property is not provided by the Government.

f. Lease versus purchase analysis shall be furnished with the request to acquire property onbehalf
of the Government, with the exception of requests for material purchases. The contractor may not
proceed with acquisition of property on behalf of the Government until receipt of written
authorization from the Contracting Officer.

4. Transfer of Government Property. The Contracting Officer initiates the transfer of the
government property via a contract modification. The transferor (EPA or another contractor) shall
provide to the transferee, the receiving contractor, the information needed to establish and
maintain the property records required of FAR 52.245-1, as well as all of the applicable data
elements required by Attachment 1 of this clause. The transferee, the receiving contractor, should
perform a complete inventory of the property before signing the acceptance document for the
property. Accountability will transfer to the receiving contractor upon receipt and acceptance of
the property, in accordance with FAR 45.106.

5. Records of Government Property.

a. In accordance with FAR 52.245-1, the contractor shall create and maintain records of all
Government property, regardless of value, including property provided to and in the possession of
a subcontractor. Material provided by the Government or acquired by the contractor and billed as a
direct charge to the contract is Government property and records must be established as such.

b. The Contractor shall identify all Superfund property and designate it as such both on the item
and on the Government property record. If it is not practicable to tag the item, the contractor shall
write the ID number on a tag, card or other entity that may be kept with the item or in a file.

c. Support documentation used for posting entries to the property record shall provide complete,
current and auditable data. Entries shall be posted to the record in a timely manner following an
action.

d. For Government vehicles, in addition to the data elements required by EPA, the contractor shall
also comply with the General Services Administration (GSA) and Department of Energy (DOE)
record and report requirements supplied with all EPA provided motor vehicles. If the above
requirements were not provided with the vehicle, the contractor shall notify the designated CPC
and the Fleet Manager.

¢. When Government property is disclosed to be in the management and/or control of the
contractor but not provided under any contract, the contractor shall record and report the property
in accordance with FAR 52.245-1.

6. Inventories of Government Property. The contractor shall conduct a complete physical
inventory of EPA property at least once per year. The contractor shall report the results of the
inventory, including any discrepancies, to the CO. Reconciliation of discrepancies shall be
completed in accordance with the schedule negotiated with the CO. See section 10 herein,
Contract Closeout, for information on final inventories.

7. Reports of Government Property. EPA requires an annual summary report, for each contract, by
contract number, of Government property in the contractor's possession. The annual summary is
due as of September 30th of each year, and upon contract termination or expiration.
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a. For each classification listed on the EPA Property Report form, with the exception of material,
the contractor shall provide the total acquisition cost and total quantity. If there are zero items in a
classification, or if there is an ending balance of zero, the classification must be listed with zeros
in the quantity and acquisition costcolumns.

b. For material, the contractor shall provide the total acquisition cost only.

¢. Property classified as Plant Equipment, Superfund and Special Test Equipment must be reported
on two separate lines. The first line shall include the total acquisition cost and quantity of all items
or systems with a unit acquisition cost of $25,000 or more. The second line shall include the total
acquisition cost and quantity of all items with a unit acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as "*a group of interacting items functioning as
a complex whole," the contractor may maintain the record as a system noting all components of
the system under the main component or maintain individual records for each item. However, for
the annual report of Government property the components must be reported as a system with one
total dollar amount for the system, if that system total is $25,000 or more.

e. The reports are to be received at EPA by the CPC by October 5th of eachyear.
f. Distribution shall be as follows:

Original to: CPC

One copy: CO

g. Contractors are required to comply with GSA and DOE special reporting requirements for
motor vehicles. A statement of these requirements will be provided by the EPA Facility
Management and Services Division (FMSD) concurrent with receipt of each vehicle, The
contractor shall provide detailed reports on an as-needed basis, as may be requested by
the CO or the CPC.

8. Disposition of Government Property. The disposition process is composed of three distinct
phases: identification, reporting, and final disposition identification. The disposition process
begins with the contractor identifying Government property that is no longer required for contract
performance. Effective contract property management systems provide for identification of excess
as it occurs. Once Government property has been determined to be excess to the accountable
contract, it must be screened against the contractor's other EPA contracts for further use. If the
property may be reutilized, the contractor shall notify the CO in writing. Government property
will be transferred via contract modifications to other contracts only when the COs on both the
current contract and the receiving contract authorize the transfer.

b. Reporting.

(® EPA Government property shall be reported in accordance with FAR 52.245-1. The Standard
Form, SF 1428, Inventory Disposal Schedule, provides the format for reporting excess
Government property. Instructions for completing and when to use the form may be found at FAR
52.245-1(j). Forward the completed SF 1428 to the CPC. The SF 1428 is available at
http://www.arnet.gov/far/current/html/FormsStandard54.html . Superfund property must contain a
Superfund notification and the following language must be displayed on the form: “Note to CO:
Reimbursement to the EPA Superfund isrequired.”
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@@ DCMA. If the EPA contract has been re-delegated to DCMA, the excess items will be entered
into the Plant Clearance Automated Reutilization Screening System (PCARSS). Access and
information pertaining to this system may be addressed to the DCMA Plant Clearance Officer
(PLCO).

c. Disposition Instructions.

(1) Retention. When Government property is identified as excess, the CO may direct the contractor
in writing to retain all or part of the excess Government Property under the current contract for
possible future requirements.

(ii) Return to EPA. When Government property is identified as excess, the CO may direct the
contractor in writing to return those items to EPA inventory. The contractor shall ship/deliver the
property in accordance with the instructions provided by the CO.

(i) Transfer. When Government property is identified as excess, the CO may direct the contractor
in writing to transfer the property to another EPA contractor. The contractor shall transfer the
property by shipping it in accordance with the instructions provided by the CO. To effect transfer
of accountability, the contractor shall provide the recipient of the property with the applicable data
elements set forth in Attachment 1 of thisclause.

(iv) Sale. If GSA or the DCMA PLCO conducts a sale of the excess Government property, the
contractor shall allow prospective bidders access to property offered forsale.

(v) Abandonment. Abandoned property must be disposed of in a manner that does not endanger
the health and safety of the public. If the contract is delegated to DCMA and the contractor has
input EPA property into the PCARSS system, the EPA Property Utilization Officer (PUO) shall
notify the CO. The CO shall notify the contractor in writing of those items EPA would like to
retain, have returned or transferred to another EPA contractor. The contractor shall notify the
DCMA PLCO and request withdrawal of those items from the inventory schedule. The contractor
shall update the Government property record to indicate the disposition of the item and to close the
record. The contractor shall also obtain either a signed receipt or proof of shipment from the
recipient. The contractor shall notify the CO when all actions pertaining to disposition have been
completed. The contractor shall complete an EPA Property report with changes, to include
supporting documentation of completed disposition actions and submit it to the CPC.

9. Decontamination. In addition to the requirements of the **Government Property" clause and
prior to performing disposition of any EPA Government Property, the contractor shall certify in
writing that the property is free from contamination by any hazardous or toxic substances.

10. Contract Closeout. The contractor shall complete a physical inventory of all Government
property at contract completion and the results, including any discrepancies, shall be reported to
the CO. If the contract is delegated to DCMA, the physical inventory report will be submitted to
the EPA CO and a copy submitted to the DCMA PA. In the case of a terminated contract, the
contractor shall comply with the inventory requirements set forth in the applicable termination
clause. The results of the inventory, as well as a detailed inventory listing, must be forwarded to
the CO and if delegated, a copy to the DCMA PA. In order to expedite the disposal process,
contractors may be required to, or may elect to submit to the CPC, an inventory schedule for
disposal purposes up to six (6) months prior to contract completion. If such an inventory schedule
is prepared, the contractor must indicate the earliest date that each item may be disposed. The
contractor shall update all property records to show disposal action. The contractor shall notify the
CO, and, if delegated, the DCMA PA, in writing, when all work has been completed under the
contract and all Government property accountable to the contract has been disposed. The
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contractor shall complete a FINAL EPA Property report with all supporting documentation to the
CPC.

Required Data Element--In addition to the requirements of FAR 52.245-1(f)(vi), Reports of
Government Property, the contractor is required to maintain, and report the following data
elements for EPA Government property (all elements are not applicable to material): Name and
address of the administrative Contracting Officer; Name of the contractor representative; Business

type; Name and address of the contract property coordinator; Superfund (Yes/No); No. of
Subcontractor/Alternate Locations.

Note: For items comprising a system which is defined as, ""a group of interacting items functioning as a complex
whole," the contractor may maintain the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the Annual Report of Government Property,
the components must be reported as a system with one total dollar amount for the system, if that system total is
$25,000 or more.

G5 EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Bryan Lobar

Contracting Officials responsible for administering this contract are as follows:

Jody Gosnell

G6 EPA-G-45-101 DESIGNATION OF PROPERTY ADMINISTRATOR
The property administrator for this contract is as follows:

Property Administrator's name, organization, address, email address, and phone number (if
applicable)] (To Be Inserted at Task Order Level)

The property administrator is the Contracting Officer's designated representative on property
matters. The Contractor shall furnish all required information on property to the property
administrator.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 CONTRACT CLAUSES INCORPORATED BY REFERENCE

(i Clause Number Clause Title
Database

Prohibition on Requiring Certain Internal Confidentiality
FAR 52.203-19 Agreements or Statements. (JAN 2017)

Display of EPA Office of Inspector General Hotline
EPAAR [1552.203-71 poster. JUL 2016)

Organizational conflicts of interest. (MAY 1994) -
EPAAR [1552.209-71 Alternate 1 (MAY 1994)
EPAAR [1552.209-75 Annual certification. (MAY 1994)

Screening business information for claims of
EPAAR |1552.235-70 confidentiality. (APR 1984)

Treatment of confidential business information. (APR
EPAAR [1552.235-71 1984)

Release of contractor confidential business information.
EPAAR |1552.235-79 (APR 1996)
EPAAR [1552.235-80 Access to confidential business information. (OCT 2000)

H.2 EPAAR1552.209-73 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING
PERSONNEL. (MAY 1994) - ALTERNATE I (JAN 2015)

(@) In addition to the requirements of the contract clause entitled "Organizational Conflicts of Interest," the
following provisions with regard to employee personnel performing under this contract shall apply until the
earlier of the following two dates: the termination date of the affected employee(s) or the expiration date of
the contract.

(b) The Contractor agrees to notify immediately the EPA Contracting Officer's Representative and the
Contracting Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such conflicts
concerning subcontractor employees or consultants working on or having access to information regarding
this contract, when such conflicts have been reported to the Contractor. A personal conflict of interest is
defined as a relationship of an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant in performing the contract
work.

(¢) The Contractor agrees to notify each Contracting Officer's Representative and Contracting Officer prior to
incurring costs for that employee's work when an employee may have a personal conflict of interest. In the
event that the personal conflict of interest does not become known until after performance on the contract
begins, the Contractor shall immediately notify the Contracting Officer of the personal conflict of interest.
The Contractor shall continue performance of this contract until notified by the Contracting Officer of the
appropriate action to be taken.

(d) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions
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which shall conform substantially to the language of this clause, including this paragraph (d), unless
otherwise authorized by the Contracting Officer.

(End of clause)

H.3 EPAAR 1552.227-76 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT. (MAY 1994) -
ALTERNATE I (JAN 2015)

(@ The Contractor recognizes that Contractor employees in performing this contract may have access to data,
either provided by the Government or first generated during contract performance, of a sensitive nature which
should not be released to the public without Environmental Protection Agency (EPA) approval. Therefore, the
Contractor agrees to obtain confidentiality agreements from all of its employees working on requirements
under this contract.

(b) Such agreements shall contain provisions which stipulate that each employee agrees that the employee will
not disclose, either in whole or in part, to any entity external to EPA, the Department of Justice, or the
Contractor, any information or data (as defined in FAR Section 27.401) provided by the Government or first
generated by the Contractor under this contract, any site-specific cost information, or any enforcement strategy
without first obtaining the written permission of the EPA Contracting Officer. If a contractor, through an
employee or otherwise, is subpoenaed to testify or produce documents, which could result in such disclosure,
the Contractor must provide immediate advance notification to the EPA so that the EPA can authorize such
disclosure or have the opportunity to take action to prevent such disclosure. Such agreements shall be effective
for the life of the contract and for a period of five (5) years after completion of the contract.

(©) The EPA may terminate this contract for convenience, in whole or in part, if it deems such termination
necessary to prevent the unauthorized disclosure of information to outside entities. If such a disclosure occurs
without the written permission of the EPA Contracting Officer, the Government may terminate the contract, for
default or convenience, or pursue other remedies as may be permitted by law or this contract.

(d) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder provisions
which shall conform substantially to the language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Officer.

(End of clause)

H.4 EPAAR 1552.235-75 ACCESS TO TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL
BUSINESS INFORMATION (APR 1996).

In order to perform duties under the contract, the Contractor will need to be authorized for access to Toxic
Substances Control Act (TSCA) confidential business information (CBI). The Contractor and all of its employees
handling CBI while working under the contract will be required to follow the procedures contained in the security
manual entitled "TSCA Confidential Business Information Security Manual." These procedures include applying
for TSCA CBI access authorization for each individual working under the contract who will have access to TSCA
CBI, execution of confidentiality agreements, and designation by the Contractor of an individual to serve as a
Document Control Officer. The Contractor will be required to abide by those clauses contained in EPAAR
1552.235-70, 1552.235-71, and 1552.235-78 that are appropriate to the activities set forth in the contract.

Until EPA has inspected and approved the Contractor's facilities, the Contractor may not be authorized for
TSCA CBI access away from EPA facilities.

(End of provision)
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H.5 EPAAR 1552.235-76 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION. (APR 1996)

(a) The Project Officer (PO) or his/her designee, after a written determination by the appropriate program
office, may disclose confidential business information (CBI) to the Contractor necessary to carry out the
work required under this contract. The Contractor agrees to use the CBI only under the following
conditions:

(1) The Contractor and Contractor's employees shall (i) use the CBI only for the purposes of
carrying out the work required by the contract; (ii) not disclose the information to anyone other
than properly cleared EPA employees without the prior written approval of the Assistant General
Counsel for Information Law or his/her designee; and (iii) return the CBI to the PO or his/her
designee, whenever the information is no longer required by the Contractor for performance of the
work required by the contract, or upon completion of the contract.

(2) The Contractor shall obtain a written agreement to honor the above limitations from each of
the Contractor's employees who will have access to the information before the employee is
allowed access.

(3) The Contractor agrees that these contract conditions concerning the use and disclosure of CBI
are included for the benefit of, and shall be enforceable by, both EPA and any affected businesses
having a proprietary interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained duringperformance
hereunder to compete with any business to which the CBI relates.

(b) The Contractor agrees to obtain the written consent of the CO, after a written determination by the
appropriate program office, prior to entering into any subcontract that will involve the disclosure of CBI by
the Contractor to the subcontractor. The Contractor agrees to include this clause, including this paragraph (b),
in all subcontracts awarded pursuant to this contract that require the furnishing of CBI to the subcontractor.

(End of clause)

H.6 EPAAR 1552.235-78 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT
CONFIDENTIAL BUSINESS INFORMATION (DEC 1997).

The Contractor shall handle Toxic Substances Control Act (TSCA) confidential business information (CBI) in
accordance with the contract clause entitled *‘Treatment of Confidential Business Information’” and ‘‘Screening
Business Information for Claims of Confidentiality.””

(a) The Project Officer (PO) or his/her designee, after a written determination by the appropriate program office, may
disclose TSCA CBI to the contractor necessary to carry out the work required under this contract. The Contractor
shall protect all TSCA CBI to which it has access (including CBI used in its computer operations) in accordance with
the following requirements:

(1) The Contractor and Contractor’s employees shall follow the security procedures set forth in the TSCA CBI
Security Manual. The manual may be obtained from the Director, Information Management Division (IMD), Office
of Pollution Prevention and Toxics (OPPT), U.S. Environmental Protection Agency (EPA), 1200 Pennsylvania Ave.,
NW., Washington, DC 20460. Prior to receipt of TSCA CBI by the Contractor, the Contractor shall ensure that all
employees who will be cleared for access to TSCA CBI have been briefed on the handling, control, and security
requirements set forth in the TSCA CBI Security Manual.

(2) The Contractor shall permit access to and inspection of the Contractor’s facilities in use under this contract by
representatives of EPA’s Assistant Administrator for Administration and Resources Management, and the TSCA
Security Staff in the OPPT, or by the EPA Project Officer.

(3) The Contractor Document Control Officer (DCO) shall obtain a signed copy of EPA Form 7740-6, ““TSCA CBI

Access Request, Agreement, and Approval,”” from each of the Contractor’s employees who will have access to the

information before the employee is allowed access. In addition, the Contractor shall obtain from each employee who
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will be cleared for TSCA CBI access all information required by EPA or the U.S. Office of Personnel Management
for EPA to conduct a Minimum Background Investigation.

(b) The Contractor agrees that these requirements concerning protection of TSCA CBI are included for the benefit of,
and shall be enforceable by, both EPA and any affected business having a proprietary interest in the information.

(c¢) The Contractor understands that CBI obtained by EPA under TSCA may not be disclosed except as authorized by
the Act, and that any unauthorized disclosure by the Contractor or the Contractor’s employees may subject the
Contractor and the Contractor’s employees to the criminal penalties specified in TSCA (15 U.S.C. 2613(d)). For
purposes of this contract, the only disclosures that EPA authorizes the Contractor to make are those set forth in the
clause entitled ‘‘Treatment of Confidential Business Information.””

(d) The Contractor agrees to include the provisions of this clause, including this paragraph (d), in all subcontracts
awarded pursuant to this contract that require the furnishing of CBI to the subcontractor.

(e) At the request of EPA or at the end of the contract, the Contractor shall return to the EPA PO or his/her designee,
all documents, logs, and magnetic media which contain TSCA CBI. In addition, each Contractor employee who has
received TSCA CBI clearance will sign EPA Form 7740-18, ‘‘Confidentiality Agreement for Contractor Employees
Upon Relinquishing TSCA CBI Access Authority.”” The Contractor DCO will also forward those agreements to the
EPA OPPT/IMD, with a copy to the CO, at the end of the contract.

(f) If, subsequent to the date of this contract, the Government changes the security requirements, the CO shall
equitably adjust affected provisions of this contract, in accordance with the ‘‘Changes’’ clause, when:

(1) The Contractor submits a timely written request for an equitable adjustment; and,
(2) The facts warrant an equitable adjustment.

(End of clause)

H.7 EPAAR 1552.237-70 CONTRACT PUBLIC REVIEW PROCEDURES. (APR1984)

(a) Material generated under this contract intended for release to the public is subject to the Agency's publication
review process in accordance with the EPA Order on this subject and the following.

(b) Except as indicated in paragraph (c) of this contract, the Contractor shall not independently publish or print
material generated under this contract until after completion of the EPA review process. The Contracting Officer's
Representative will notify the Contractor of review completion within _ calendar days after the Contractor's
transmittal to the Contracting Officer's Representative of material generated under this contract. If the Contractor
does not receive Contracting Officer's Representative notification within this period, the Contractor shall immediately
notify the Contracting Officer in writing.

(c) The Contractor may publish, in a scientific journal, material resulting directly or indirectly from work performed
under this contract, subject to the following:

(1) The Contractor shall submit to the Contracting Officer and the Contracting Officer's Representative, at least 30
days prior to publication, a copy of any paper, article, or other dissemination of information intended for publication.

(2) The Contractor shall include the following statement in a journal article which has not been subjected to EPA
review: “Although the research described in this article has been funded wholly or in part by the United States
Environmental Protection Agency contract (number) to (Name of Contractor), it has not been subject to the Agency's
review and therefore does not necessarily reflect the views of the Agency, and no official endorsement should be
inferred.”

(3) Following publication of the journal article, the Contractor shall submit five copies of the journal article to the
Contracting Officer's Representative, and one copy to the Contracting Officer.
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(d) If the Government has completed the review process and agreed that the contract material may be attributed to
EPA, the Contractor shall include the following statement in the document:

This material has been funded wholly or in part by the United States Environmental Protection Agency under
contract (number) to (name). It has been subject to the Agency's review, and it has been approved for publication as
an EPA document. Mention of trade names or commercial products does not constitute endorsement or
recommendation for use.

(e) If the Government has completed the review process, but decides not to publish the material, the Contractor may
independently publish and distribute the material for its own use and its own expense, and shall include the following
statement in any independent publication:

Although the information described in this article has been funded wholly or in part by the United States
Environmental Protection Agency under contract (number) to (name), it does not necessarily reflect the views of the
Agency and no official endorsement should be inferred.

(End of clause)

H.8 EPAAR 1552.237-71 TECHNICAL DIRECTION. (AUG 2009)
(a) Definitions.

Contracting officer technical representative (COTR), means an individual appointed by the contracting officer in
accordance with Agency procedures to perform specific technical and administrative functions.

Task order, as used in this clause, means work assignment, delivery order, or any other document issued by the
contracting officer to order work under a service contract.

(b) The Contracting Officer's Representative(s) may provide technical direction on contract or work request
performance. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in details;
completes the general descriptions of work shifts emphasis among work areas or tasks; and

(2) Evaluation and acceptance of reports or other deliverables.

(c¢) Technical direction must be within the scope of work of the contract and any task order there under. The
Contracting Officer's Representative(s) does not have the authority to issue technical direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the “Changes” clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order;
(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other terms or conditions of the contract or task order.

(d) Technical direction will be issued in writing or confirmed in writing within five (5) days after oral issuance. The
contracting officer will be copied on any technical direction issued by the Contracting Officer's Representative.

(e) If, in the contractor's opinion, any instruction or direction by the Contracting Officer's Representative(s) falls
within any of the categories defined in paragraph (c) of the clause, the contractor shall not proceed but shall notify the
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contracting officer in writing within 3 days after receiving it and shall request that the contracting officer take
appropriate action as described in this paragraph. Upon receiving this notification, the contracting officer shall:

(1) Advise the contractor in writing as soon as practicable, but no later than 30 days after receipt of the contractor's
notification, that the technical direction is within the scope of the contract effort and does not constitute a change
under the “Changes” clause of the contract;

(2) Advise the contractor within a reasonable time that the government will issue a written modification to the
contract; or

(3) Advise the contractor that the technical direction is outside the scope of the contract and is thereby rescinded.

(f) A failure of the contractor and contracting officer to agree as to whether the technical direction is within the scope
of the contract, or a failure to agree upon the contract action to be taken with respect thereto, shall be subject to the
provisions of the clause entitled “Disputes” in this contract.

(g) Any action(s) taken by the contractor, in response to any direction given by any person acting on behalf of the
government or any government official other than the contracting officer or the Contracting Officer's Representative,
shall be at the contractor's risk.

(End of clause)
H.9 EPAAR 1552.237-72 KEY PERSONNEL (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

Program Manager -(b)(4) |Alt. Program Manager's -[(b)(4) |and|(b)(4)

Quality Assurance Manager -(P)(4)

(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key personnel
unless the substitution is necessitated by illness, death, or termination of employment. The Contractor shall notify the
Contracting Officer within 15 calendar days after the occurrence of any of these events and provide the information
required by paragraph (c) of this clause. After the initial 90-day period, the Contractor shall submit the information
required by paragraph (c) to the Contracting Officer at least 15 days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed substitutions,
complete resumes for the proposed substitutes, and any additional information requested by the Contracting Officer.
Proposed substitutes should have comparable qualifications to those of the persons being replaced. The Contracting
Officer will notify the Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions. This clause will be modified to reflect any approved changes of key personnel.

(End of clause)
H.10 1552.237-75 PAPERWORK REDUCTION ACT. (APR1984)

If it is established at award or subsequently becomes a contractual requirement to collect identical information
from ten (10) or more public respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 ef seq.
applies. In that event, the Contractor shall not take any action to solicit information from any of the public
respondents until notified in writing by the Contracting Officer that the required Office of Management and
Budget (OMB) final clearance was received.
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H.11 EPAAR 1552.237-76 GOVERNMENT-CONTRACTOR RELATIONS. (JUN1999)

(a) The Government and the Contractor understand and agree that the services to be delivered under this contract by
the contractor to the Government are non-personal services and the parties recognize and agree that no employer-
employee relationship exists or will exist under the contract between the Government and the Contractor's personnel.
It is, therefore, in the best interest of the Government to afford both parties a full understanding of their respective
obligations.

(b) Contractor personnel under this contract shall not:
(1) Be placed in a position where they are under the supervision, direction, or evaluation of a Government employee.

(2) Be placed in a position of command, supervision, administration or control over Government personnel, or over
personnel of other Contractors under other EPA contracts, or become a part of the Government organization.

(3) Be used in administration or supervision of Government procurement activities.

(c) Employee relationship. (1) The services to be performed under this contract do not require the Contractor or
his/her personnel to exercise personal judgment and discretion on behalf of the Government. Rather the Contractor's
personnel will act and exercise personal judgment and discretion on behalf of the Contractor.

(2) Rules, regulations, directives, and requirements that are issued by the U.S. Environmental Protection Agency
under its responsibility for good order, administration, and security are applicable to all personnel who enter the
Government installation or who travel on Government transportation. This is not to be construed or interpreted to
establish any degree of Government control that is inconsistent with a non-personal services contract.

(d) Inapplicability of employee benefits. This contract does not create an employer-employee relationship.
Accordingly, entitlements and benefits applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to Federal income tax withholdings.
(2) Payments by the Government under this contract are not subject to the Federal Insurance Contributions Act.

(3) The Contractor is not entitled to unemployment compensation benefits under the Social Security Act, as amended,
by virtue of performance of this contract.

(4) The Contractor is not entitled to workman's compensation benefits by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for performance of this contract is contained in the
provisions for payment under this contract.

(e) Notice. It is the Contractor's, as well as, the Government's responsibility to monitor contract activities and notify
the Contracting Officer if the Contractor believes that the intent of this clause has been or may be violated.

(1) The Contractor should notify the Contracting Officer in writing promptly, within __ (to be negotiated and
inserted into the basic contract at contract award) calendar days from the date of any incident that the Contractor
considers to constitute a violation of this clause. The notice should include the date, nature and circumstance of the
conduct, the name, function and activity of each Government employee or Contractor official or employee involved or
knowledgeable about such conduct, identify any documents or substance of any oral communication involved in the
conduct, and the estimate in time by which the Government must respond to this notice to minimize cost, delay or
disruption of performance.

(2) The Contracting Officer will promptly, within (to be negotiated and inserted into the basic contract at
contract award) calendar days after receipt of notice, respond to the notice in writing. In responding, the Contracting
Officer will either:

(i) Confirm that the conduct is in violation and when necessary direct the mode of further performance,

(i1) Countermand any communication regarded as a violation,
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(ii1) Deny that the conduct constitutes a violation and when necessary direct the mode of further performance; or

(iv) In the event the notice is inadequate to make a decision, advise the Contractor what additional information is
required, and establish the date by which it should be furnished by the Contractor and the date thereafter by which the
Government will respond.

(End of clause)

H.12 EPA-H-07-101 PUBLIC COMMUNICATION

The Contractor shall not represent itself as EPA to outside parties. To maintain public trust, and to not mislead
the public, the Contractor shall, when communicating with outside parties, identify itself as an Agency
Contractor.

When performing work for EPA, contractor personnel must be easily identifiable to the public as an EPA contractor
through use of badges, corporate logos, or other distinguishable credentials.

H.13 EPA-H-07-102 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES

All Contractor, subcontractor, and consultant personnel shall wear prominently displayed identification badges at
all times when performing work on EPA property or attending meetings in the performance of this contract. The
badge shall contain the individual's name, the company name and logo. When participating in such meetings
(e.g., as a speaker, panel member), those individuals in Contractor employ must supplement physical
identification (e.g., badges, place markers) with verbal announcements so that it is clear to the assembled group
that they are employees of the Contractor, not Agency staff members. In addition, when working on EPA
property, all contractor, subcontractor, and consultant personnel shall have signs visible on their desks or at their
work sites that clearly state that they are not EPA employees.

H.14 EPA-H-07-103 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES
ON ENVIRONMENTAL PROTECTION AGENCY (EPA CONTRACTS)

The Contractor shall not perform any of the following activities on behalf of EPA in connection with this contract:
L. The actual preparation of Congressional testimony.

2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board; participating in and/or attending
award Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.
8. The preparation of documents on EPA Letterhead other than routine administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether costs, hours, and work performed
are reasonable.
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10. The preparation of Statements of Work, Work Assignments, Technical Direction Documents, Delivery
Orders, or any other work issuance document under a contract that the contractor is performing or may perform.
Such a work issuance document, prepared by an EPA prime contractor under an EPA prime contract for its
subcontractor, is exempt from this prohibition.

11. The actual preparation of responses to audit reports from the Inspector General, General Accounting
Office, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act requests, other than routine, non-
judgmental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to outside parties.
15. Conducting administrative hearings.

16. Reviewing findings concerning the eligibility of EPA employees for security clearances.

17. The actual preparation of an office's official budget request.
H.15 EPA-H-09-101 CONTRACTOR DISCLOSURE REQUIREMENT FOR CONFLICT OF INTEREST

In submitting notices of potential corporate, affiliate or personal conflicts of interest, the Contractor shall answer
each of the following questions as thoroughly as possible. If necessary, the Contracting Officer may request
additional information. If a particular question does not apply to the particular situation, the Contractor shall reply by
writing "Not Applicable" rather than by making no response.

The Contractor shall forward a copy of the company’s answers to both the Contracting Officer and the Project
Officer. Subcontractors must submit their answers to the EPA through the Prime contractor. This information,
however, may be marked confidential and sent in a sealed and numbered envelope which is to be opened only by the
Contracting Officer. All EPA decisions regarding the notifications will be sent to the prime contractor in writing.
The prime contractor shall be responsible for forwarding the Contracting Officer’s decision to the subcontractor.

1. During the past three (3) calendar years, has the company or any employees that will be working at this site
performed work at this site/facility? If the answer is “yes”, describe, in detail, the nature of work the company or
employee(s) performed and provide the names of the employee(s); the dates the work took place and identify the
client(s) for whom the work was performed. Note: For reporting purposes, all clients including Commercial, Federal,
State or local entities other than the EPA should be included in the check for potential conflict of interest.

2. For any work identified in question | that was performed by the company, provide the approximate dollar value of
work performed for each client as well as the company’s annual sales by fiscal year.

3. With whom has this potential conflict of interest been discussed (include EPA personnel, legal advisors, etc.)?

4. Provide, if relevant, information regarding how the company’s organizational structure and/or management
system affects its knowledge of possible conflicts or interest relating to other divisions or sections of the organization
and how that structure or system could prevent or mitigate/neutralize potential conflicts of interest.

5. Provide an update of any significant change in control or ownership of the company since the submission of
information for responsibility determination.

6. Provide any additional information which may be pertinent to this request.

When submitting responses to these questions, the Contractor shall provide the name and telephone number of
someone in the company who is knowledgeable with regard to this notice of potential conflict of interest.
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H.16 EPA-H-09-106 TASK ORDER CONFLICT OF INTEREST CERTIFICATION

For each task order (TO) request for offer, the Contractor shall provide the Contracting Officer a conflict of interest
certification within seven (7) business days of receipt of the task order request for offer. Where TOs are issued for
work on or directly related to a site, the Contractor is only required to provide a conflict of interest certification for
the first TO issued for that site. For all subsequent work on that site, the Contractor has a continued obligation to
search and report any actual or potential conflicts of interest, but no additional conflict of interest certifications are
required.

In the certification the Contractor must certify, to the best of the Contractor's knowledge and belief, all actual or
potential organizational conflicts of interest have been reported to the Contracting Officer or that, to the best of the
Contractor's knowledge and belief, no actual or potential organizational conflicts of interest exist. In addition, the
Contractor must certify that its personnel who perform work under this TO, or relating to this TO, have been
informed of their obligation to report personal and organizational conflicts of interest to the Contractor. The
certification shall also include a statement that the Contractor recognizes its continuing obligation to identify and
report any actual or potential conflicts of interest arising during performance of this TO or other work relating to this
site.

H.17 EPA-H-15-101 RELEASE OF COST OR PRICING PROPOSALS OUTSIDE THE GOVERNMENT
FOR AUDIT

Cost or pricing proposals submitted in response to this solicitation may be released outside the Government for audit
purposes regardless of whether information contained in such proposals has been claimed or determined to be
business confidential. If an outside audit is obtained, the non-Government auditor shall use the information only for
audit purposes; shall not disclose any information in the proposals to anyone other than authorized EPA employees
without the prior written approval of the Assistant General Counsel responsible for information law matters; and
shall return all copies of proposals, as well as any abstracts, to the Government upon completion of the audit. The
non-Government auditor shall obtain a written agreement from each of its employees with access to the proposals to
honor these limitations prior to allowing the employee access.

H.18 EPA-H-23-101 ENVIRONMENTALLY PREFERABLE PRACTICES

The contractor shall, to the greatest extent practicable, utilize environmentally preferable practices in its course of
business. "Environmentally preferable" is defined as products or services that have a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the same purpose.

This comparison may consider raw materials acquisition, production, manufacturing, packaging, distribution, reuse,
operation, maintenance, or disposal of the product or service. Consideration of environmentally preferable practices
must be consistent with price, performance, availability, and safety conditions.

H.19 EPA-H-28-106 INSURANCE-WORK ON A GOVERNMENT INSTALLATION

The Contractor's insurance requirements of Clause 52.228-5, Insurance--Work on a Government Installation (JAN
1997), shall be as follows:

At a minimum, the Contractor shall procure and maintain the following types and amounts of insurance:

(1) Workmen's compensation and occupational disease insurance in amounts sufficient to satisfy Federal and State
laws;

(2) Employer's liability insurance of at least $100,000, except in States with exclusive or monopolistic funds that do
not permit workers' compensation to be written by private carriers;

(3) General liability insurance for bodily injury liability coverage written on the comprehensive form of policy of at
least $500,000 per occurrence; and

(4) Automobile liability insurance written on the comprehensive form of policy providing for bodily injury and
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property damage liability covering the operation of all automobiles used in connection with performance of the
contract of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence
for property damage. The amount of liability coverage on other policies shall be commensurate with any legal
requirements of the locality and sufficient to meet normal and customary claims.

H.20 EPA-H-31-104 APPROVAL OF CONTRACTOR TRAVEL

(a) For purposes of this clause, the term "travel" does not include local transportation. "Local Transportation" is
defined as travel within 50 miles from the contractor personnel's assigned work location for performance of the
contract that does not involve an overnight stay.

(b) Any contractor travel which may be directly charged to the contract must be authorized in advance by the
Contract-Level COR. This approval shall be separate from the process associated with the approval of work plans.
(c) (See paragraph (f) below).

(d) Travel shall be authorized under this contract only when the travel is required to provide a direct service
(including management oversight) or specific product to the Government that is identified in the contract's
Performance Work Statement (and/or any applicable work assignment). The contractor shall identify the need for
travel in any work plans submitted and shall clearly identify in an accompanying narrative the relationship of the
travel to the direct service required by the Government. Unless/until the Contract-Level COR specifically approves
the travel proposed under a work assignment (apart from approval of the remainder of the work assignment- see
paragraph (e) below), the contractor shall not perform travel. Travel and associated costs for such travel (lodging, per
diem, and incidental expenses) shall be allowable only in accordance with the limitations of FAR 31.205-43 and FAR
31.205-46.

(e) Travel expenses for Federal employees shall not be an allowable cost under this contract. Travel approval shall
not be rendered for any personnel (including for example State or local government officials, academicians, etc.)
except for employees of the contractor, or an authorized subcontractor or consultant, who are performing a bona fide
function to accomplish the Performance Work Statement

(f) To obtain the approval for travel, the contractor shall submit a separate written request to the Contract-Level COR
for each instance of travel for the contractor (including subcontractors/consultants) that is contemplated as a direct
charge under the contract. The request shall include (at a minimum) the following information:

(1) Individual(s) traveling. Identify position and affiliation as a contractor/subcontractor employee or authorized
consultant.

(2) Description of circumstances necessitating the travel. Identify the work assignment(s) that will benefit from the
travel and detail the correlation of the travel to the requirements of the Performance Work Statement

(3) Identify the estimated cost and include a cost breakdown. Explain why this is the most cost effective means to
fulfill the contract requirements.

(g) Approval of work plans that include travel as an other direct cost element shall not be construed to mean the travel
is approved; i.e., separate approval shall be obtained from the Contract-Level COR.

(h) While on travel, Contractor personnel shall clearly identify corporate affiliation at the start of any meeting. While
attending EP A-sponsored meetings, conferences, symposia, etc. or while on a Government site, Contractor personnel
shall wear a badge which identifies the individual as a contractor employee. Contractor personnel are strictly
prohibited from acting as an official representative of the Agency at meetings, conferences, symposia, etc.

H.21 EPA-H-31-105 APPROVAL OF TRAINING

@ The contractor shall provide and maintain a qualified staff of personnel to meet the requirements of the
Performance Work Statement. The contractor shall provide training to keep its personnel abreast of changes to the
science and/or technology associated with the requirements of the contract. In addition, the contractor
shall ensure that its personnel receive appropriate safety, health and environmental training in accordance

Page 29



with Federal, state and local requirements prior to assigning any task that require such training. The
contractor shall provide documentation of such training upon the request of the Contract-Level COR
and/or Contracting Officer.

The Government will not directly reimburse the cost for contractor employees to meet or maintain minimal contract
requirements or to obtain and sustain an appropriate level of professionalism. Any direct charges for training will
only be considered for reimbursement under this contract by compliance with the procedures set forth in paragraph
() below.

® There may be occasions when it is determined to be in the best interest of the Government to reimburse the
contractor for the direct cost of training associated with a requirement that represents a unique Government need
unrecognized at the time of contract award. When such circumstances occur, the contractor shall secure the
Contracting Officer's prior written approval by submitting a written request through the Contract-Level COR that
includes, at a minimum the followinginformation:

(1) Individual to be trained [FILLIN#1#Identify position and job duties undercontract].

(2) Description of circumstances necessitating the training. [FILLIN#2#Describe the specific change to the
performance requirements. Identify by number and title of the work assignment(s) that will benefit from training and
describe in detail how the training relates to the Performance Work Statement and job duties under the contract].

(3) Estimated cost [FILLIN#3#Include a cost breakdown. Explain why this is the most cost-effective means to
fulfill the contract requirements].

© The Contracting Officer will provide the contractor with written approval or disapproval of the request.
Approval of work plans that include training as another direct cost element shall not be construed to mean the
training is approved; i.e., the contractor shall obtain written approval pursuant to the terms of this clause. Training
billed as a direct cost shall be disallowed by the Contracting Officer unless approved pursuant to the terms of this
clause.

H.22 EPA-H-31-106 EPA-SPONSORED MEETINGS, WORKSHOPS, AND/OR CONFERENCES

If this contract requires contractor support for an EPA-sponsored meeting, workshop, conference, etc., the following
shall apply:

EPA meetings shall be held in Federal facilities whenever available. The EPA Contract-level Contracting Officer's
Representative (COR) or Work Assignment COR will determine and advise the contractor as to the availability of
Federal facilities.

The allowability of travel costs for contractor personnel and experts, consultants and others hired under subcontracts
to provide services to EPA shall be determined under Part 31 of the Federal Acquisition Regulation. The cost of
travel, food, lodging, etc., for other conference attendees, including trainees, shall not be an allowable cost under
this contract. Travel costs must be approved by the COR.

H.23 EPA-H-39-101 CONTRACTOR ACCESS TO EPA COMPUTERS

The personnel listed below have been authorized access to EPA computers in the performance of this contract. In
the event of changes to this listing through a reassignment, resignation, termination, completion of a task or any
other reason making such access unnecessary, the Contractor shall immediately notify the Contracting Officer.

[TBD]
H.24 EPA-H-39-102 NOTIFICATION OF PERSONNEL REQUIRING ACCESS TO EPA COMPUTERS

As a part of its proposal, the offeror shall include a listing of those personnel who will require access to EPA
computers in the performance of the anticipated contract. See the "Access to EPA Computers” clause for additional
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information regarding computer access.
H.25 EPA-H-42-102 UTILIZATION OF FEDCONNECT FOR CONTRACT ADMINISTRATION

EPA will utilize the FedConnect® web portal in administering this contract. The contractor must be registered in
FedConnect® and have access to the FedConnect website located at https://www.fedconnect.net/Fedconnect/. For
assistance in registering or for other FedConnect® technical questions please call the FedConnect® Help Desk at
(800) 899-6665 or email at support@fedconnect.net.

End of clause
H.26 EPA-H-42-103 TEMPORARY CLOSURE OFEPA FACILITIES

(a)(1) The Environmental Protection Agency observes the following days as federal holidays. The term “Federal
holidays” as used in this clause shall mean only the following enumerated days and any other days hereafter
declared National holidays by the President of the United States. Holidays falling on a Sunday will be observed on
the following Monday. Holidays falling on a Saturday will be observed on the preceding Friday.

January 1 New Year’s Day
January - Third Monday Martin Luther King Day
February - Third Monday Washington’s Birthday
May - Last Monday Memorial Day

July 4 Independence Day
September - First Monday Labor Day

October - Second Monday Columbus Day
November 11 Veterans Day
November - Fourth Thursday Thanksgiving Day
December 25 Christmas Day

(2) Holiday observances of such days by Government personnel shall not be cause for additional period of
performance or entitlement to compensation except as set forth in the contract. If the Contractor's personnel work on
a holiday, no form of holiday or other premium compensation will be reimbursed either as a direct or indirect cost,
unless authorized pursuant to an overtime clause elsewhere in the contract.

(b)(1) EPA may close an EPA facility for all or a portion of a business day as a result of:

(i) Granting administrative leave to non-essential EPA employees (e.g., unanticipated holiday);
(1) Inclement weather;

(iii) Failure of Congress to appropriate operational funds;

(iv) Any other day designated by Federal law, Executive Order or Presidential Proclamation; or
(v) Other reason as determined by the EPA (e.g., designated furlough day for federal workers).

(2) In such cases, Contractor personnel not determined by the Contracting Officer to be excepted (e.g., not
performing mission-critical round-the-clock services/tasks) who are not already on duty at the facility shall not
report to the facility. Such Contractor personnel already present shall be dismissed and shall leave the facility.

(3) The Contractor agrees to continue to provide sufficient personnel to perform round-the-clock requirements of
mission-critical services/tasks already in operation or scheduled for performance during the period in which EPA
employees are dismissed, and shall be guided by any specific instructions of the Contracting Officer or his/her duly
authorized representative. In formulating instructions, the Contracting Officer or authorized representative may
consider recommendations from regional/local EPA facilities management/operations staff.

(© When Contractor personnel services are not required or provided due to closure of an EPA facility as
described in paragraph (b), the contract price will be adjusted as follows:

(1) For fixed-price contracts, deductions in the Contractor's price will be computed as appropriate for the particular

firm fixed price contract in question, e.g.,

@® The deduction rate in dollars per day will be equal to the per-month contract price divided by 21 days permonth.
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(In this example, the 21-days-per-month figure was calculated as follows:

365 calendar days/year — 10 Federal holidays — 104 Saturdays/Sundays = 251 days/12 months

= 20.92 days/month, rounded up to 21 days/month)

@ The deduction rate in dollars per day will be multiplied by the number of days services are not required or
provided. If services are provided for portions of days, appropriate adjustment will be made by the Contracting
Officer to ensure that the Contractor is compensated for services provided.

(2) For cost-reimbursement, time-and-materials and labor-hour type contracts, EPA shall not reimburse, as direct
costs, salaries or wages of Contractor personnel for the period during which such personnel are dismissed from, or
do not have access to, the facility.

(d The Contractor shall place identical requirements, including this paragraph, in all subcontracts that require
performance of work on-site unless otherwise instructed by the Contracting Officer.

H.27 EPA-H-44-101 TEAM SUBCONTRACTORAGREEMENTS

The contractor shall provide, within five (5) business days of award notice, one copy of each proposed team
subcontract agreement, when applicable, to the Contracting Officer. A copy of the executed team subcontract and
any subsequent modifications shall also be provided to the Contracting Officer within 10 business days of
execution.

H.28 CLAUSES NOT APPLICABLE TO TIME-AND-MATERIALS AND LABOR-HOUR TYPE TASK
ORDERS

During Task Order performance, the contractor shall adhere to all contract-level clauses applicable
to Task Orders, however the following list of contract clauses do not apply to Task Orders that are
Time-and-Materials (T&M) type:

REGULATION NUMBER DATE TITLE

FAR  52.229-3 FEB 2013 FEDERAL, STATE, AND LOCAL TAXES

FAR  52.232-1 APR 1984 PAYMENTS

FAR  52.232-8 FEB 2002 DISCOUNTS FOR PROMPT PAYMENT

FAR  52.232-11 APR 1984 EXTRAS

FAR  52.243-1 AUG 1987 CHANGES—FIXED PRICE ALTERNATE I
(APR 1984)

FAR  523.246-2 AUG 1996 INSPECTION OF SUPPLIES—FIXED-PRICE

FAR  52.246-4 AUG 1996 INSPECTION OF SERVICES—FIXED-PRICE

FAR  52.249-2 APR 2012 TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED-PRICE)

FAR  52.249-8 APR 1984 DEFAULT (FIXED-PRICE SUPPLY AND
SERVICE

H.29 CLAUSES NOT APPLICABLE TO FIRM-FIXED-PRICE TYPE TASK ORDERS

During Task Order performance, the contractor shall adhere to all contract-level clauses applicable
to Task Orders, however the following list of contract clauses do not apply to Task Orders that are
Firm-Fixed-Price (FFP) type:

REGULATION NUMBER DATE TITLE
FAR  52.232-7 AUG 2013 PAYMENTS UNDER TIME-AND-MATERIALS
AND LABOR-HOUR CONTRACTS
FAR  52.216-7 JUN 2013 ALLOWABLE COST AND PAYMENT
FAR  2.216-31 FEB 2007 TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL
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REQUIREMENTS-COMMERCIAL ITEM ACQUISITION

FAR  52.243-3 SEP 2000 CHANGES—TIME-AND-MATERIALS OR
LABOR-HOUR

FAR  52.246-6 MAY 2001 INSPECTION—TIME-AND-MATERIAL AND
LABOR-HOUR

FAR  52.249-6 MAY 2004 TERMINATION (COST-REIMBURSEMENT)

ALTERNATE IV (SEP 1996)
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SECTION I - CONTRACT CLAUSES

11 CONTRACT CLAUSES INCORPORATED BY REFERENCE

Clause Database | Clause Number Clause Title
FAR 52.202-1 Definitions. (NOV 2013)
FAR 52.203-3 Gratuities. (APR 1984)
FAR 52.203-5 Covenant Against Contingent Fees. (MAY 2014)
Restrictions on Subcontractor Sales to the Government.
FAR 52.203-6 (SEP 2006)
FAR 52.203-7 Anti-Kickback Procedures. (MAY 2014)
Cancellation, Rescission, and Recovery of Funds for Illegal
Rtk . or Improper Activity. (MAY 2014)
Price or Fee Adjustment for Illegal or Improper Activity.
FAR 52.203-10 (MAY 2014)
Limitation on Payments to Influence Certain Federal
il p2203-12 Transactions. (OCT 2010)
FAR 52 203-13 %)lnstgactor Code of Business Ethics and Conduct. (OCT
FAR 52.203-14 Display of Hotline Poster(s). (OCT 2015)
Contractor Employee Whistleblower Rights and
FAR 52.203-17 Requirement To Inform Employees of Whistleblower
Rights. (APR 2014)
Printed or Copied Double-Sided on Postconsumer Fiber
Ll p2.208-4 Content Paper. (MAY 2011)
FAR 52.204-9 Personal Identity Verification of Contractor Personnel.
3 Reporting Executive Compensation and First-Tier
EAR. p2.20-10 Subcontract Awards (Oct 2016)
System for Award Management Maintenance.
FAR 52.204-13 (OCT 2016)
Protecting the Government's Interest When Subcontracting
FAR 52.209-6 With Contractors Debarred, Suspended, or Proposed for
Debarment. (OCT 2015)
Updates of Publicly Available Information Regarding
208 52.209-9 Responsibility Matters (JUL 2013)
Prohibition on Contracting with Inverted Domestic
Rtk P2t il Corporations (NOV 2015)
FAR 52.210-1 Market Research. (APR 2011)
FAR 52.215-2 Audit and Records - Negotiation. (OCT 2010)
FAR 52 215.8 (1)9r;1;; of Precedence - Uniform Contract Format. (OCT
Price Reduction for Defective Certified Cost or Pricing Data
FAR 52.215-10 (AUG 2011
)
Price Reduction for Defective Certified Cost or Pricing Data
I pa.213-11 _ Modifications (AUG 2011)
FAR 52.215-12 Subcontractor Certified Cost or Pricing Data (OCT 2010)
Subcontractor Certified Cost or Pricing Data —
FAR A215-14 Modifications (OCT 2010)
FAR 52.216-7 Allowable Cost and Payment. (JUN 2013)
FAR 52.216-25 Contract Definitization
FAR 52.219-8 Utilization of Small Business Concerns. (NOV 2016)
FAR 52.219-9 Small business subcontracting plan. (JAN 2017)
FAR 52.219-14 Limitations on Subcontracting (JAN 2017)
FAR 52.219-16 Liquidated Damages - Subcontracting Plan. (JAN 1999)
Post-Award Small Business Program Representation.
FAR 52.219-28 (JUL 2013)
FAR 52.222-3 Convict Labor. (JUN 2003)
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FAR 52.222-17 Nondisplacement of Qualified Workers. (MAY 2014)
FAR 52.222-21 Prohibition of segregated facilities. (APR 2015)
FAR 52.222-26 Equal Opportunity. (SEP 2016)
FAR 52.222-35 Equal Opportunity for Veterans. (OCT 2015)
FAR 5222036 ]253;12; Opportunity for Workers with Disabilities. (JUL
FAR 52.222-37 Employment Reports on Veterans. (FEB 2016)
Notification of Employee Rights Under the National Labor
— p2.222-40 Relations Act (DEC 2010)
FAR 52.222-50 Combating Trafficking in Persons. (MAR 2015)
FAR 52.222-54 Employment Eligibility Verification. (OCT 2015)
FAR 52223.5 ggilil)non Prevention and Right-to-Know Information(MAY
FAR 52.223-6 Drug-Free Workplace. (MAY 2001)
Encouraging Contractor Policies to Ban Text Messaging
EAR. 2222318 While Driving. (AUG 2011)
FAR 52.224-1 Privacy Act Notification (APR 1984)
FAR 52.224-2 Privacy Act (APR 1984)
FAR 52.225-13 Restrictions on Certain Foreign Purchases. (JUN 2008)
FAR 52.227-1 Authorization and Consent. (DEC 2007)
Notice and Assistance
FAR 52.227-2 Regarding Patent and Copyright Infringement
FAR 52.227-14 Rights in Data-General. (MAY 2014)
FAR 52.227-17 Rights in Data--Special Works (DEC 2007)
FAR 52.229-3 Federal, State, and Local Taxes. (FEB 2013)
FAR 52 230-1 g(;)ls; ;Accountlng Standards Notices and Certification (OCT
FAR 52.230-2 Cost Accounting Standards (OCT 2015)
FAR 52.230-6 Administration of Cost Accounting Standards (JUN 2010)
Proposal Disclosure—Cost Accounting Practice Changes
FAR 52.230-7 (Apr 2005)
FAR 52.232-1 Payments. (APR 1984)
Payments under Time-and-Materials and Labor-Hour
il pALET Contracts. (AUG 2012)
FAR 52.232-8 Discounts for Prompt Payment. (FEB 2002)
FAR 52.232-11 Extras. (APR 1984)
FAR 52.232-16 Progress Payments. (APR 2012)
FAR 52.232-17 Interest. (MAY 2014)
FAR 52.232-23 Assignment of Claims. (MAY 2014)
FAR 52.232-25 Prompt payment. (JAN 2017)
Payment by Electronic Funds Transfer - System for Award
il —— Management. (JUL 2013)
FAR 52.232-39 Unenforceability of Unauthorized Obligations. (JUN 2013)
Providing Accelerated Payments to Small Business
Bl bl Subcontractors (Dec 2013)
FAR 52.233-1 Disputes. (MAY 2014) — Alternate I (DEC 1991)
FAR 52.233-2 Service of Protest.
FAR 52.233-3 Protest after Award. (AUG 1996)
FAR 52.233-4 Applicable Law for Breach of Contract Claim. (OCT 2004)
FAR 52.237-3 Continuity of Services. (JAN 1991)
FAR 52.242-3 Penalties for Unallowable Costs. (MAY 2014)
FAR 52.242-4 Certification of Final Indirect Costs. (Jan 1997)
FAR 52.242-13 Bankruptcy. (JUL 1995)
FAR 50 243-1 ?;;:iges - Fixed-Price. (AUG 1987) - Alternate 111 (APR
FAR 52.243-3 Changes - Time-and-Materials or Labor-Hours. (SEP 2000)
FAR 52.244-2 Subcontracts. (OCT 2010)
FAR 52.244-6 Subcontracts for Commercial Items. (JAN 2017)
FAR 52.245-1 Government Property. (JAN 2017)
FAR 52.245-9 Use and Charges (APR 2012)
FAR 52.246-25 Limitation of Liability - Services. (FEB 1997)
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Termination for Convenience of the Government (Fixed-
e p2249-2 Price). (APR 2012)
Termination (Cost-Reimbursement). (MAY 2004) -
FAR 52.249-6 Alternate IV (SEP 1996)
FAR 52.249-8 Default (Fixed-Price Supply and Service). (APR 1984)
FAR 52.249-14 Excusable Delays. (APR 1984)
FAR 52.253-1 Computer Generated Forms. (JAN 1991)
1.2 FAR 52.215-21 REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA

OTHER THAN CERTIFIED COST OR PRICING DATA -- MODIFICATIONS (OCT 2010)

(a) Exceptions from certified cost or pricing data.

(1) In lieu of submitting certified cost or pricing data for modifications under this contract, for price
adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement on
price or the date of the award, whichever is later, the Contractor may submit a written request for exception
by submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an
exception should be granted, and whether the price is fair and reasonable--

() Identification of the law or regulation establishing the price offered. If the price is controlled
under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of
the controlling document, unless it was previously submitted to the contracting office.

@ Information on modifications of contracts or subcontracts for commercial items.

(A) If -

(1) The original contract or subcontract was granted an exception from certified
cost or pricing data requirements because the price agreed upon was based on
adequate price competition or prices set by law or regulation, or was a contract
or subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on
one of these exceptions, then the Contractor may provide information to
establish that the modification would not change the contract or subcontract
from a contract or subcontract for the acquisition of a commercial item to a
contract or subcontract for the acquisition of an item other than a commercial
1tem.

(B) For a commercial item exception, the Contractor shall provide, at a minimum,
information on prices at which the same item or similar items have previously been sold
that is adequate for evaluating the reasonableness of the price of the modification. Such
information may include --

(1) For catalog items, a copy of or identification of the catalog and its date, or
the appropriate pages for the offered items, or a statement that the catalog is on
file in the buying office to which the proposal is being submitted. Providea copy
or describe current discount policies and price lists (published or unpublished),
e.g., wholesale, original equipment manufacturer, or reseller. Also explain the
basis of each offered price and its relationship to the established
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catalog price, including how the proposed price relates to the price of recent
sales in quantities similar to the proposed quantities.

(2) For market-priced items, the source and date or period of the market
quotation or other basis for market price, the base amount, and applicable
discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award
Schedule contract, proof that an exception has been granted for the schedule
item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at
any time before award, books, records, documents, or other directly pertinent records to verify any request
for an exception under this clause, and the reasonableness of price. For items priced using catalog or market
prices, or law or regulation, access does not extend to cost or profit information or other data relevant
solely to the Contractor’s determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the Contractor is not granted an exception from the
requirement to submit certified cost or pricing data, the followingapplies:

(1) The Contractor shall submit certified cost or pricing data, data other than certified cost or pricing data,
and supporting attachments in accordance with the instruction contained in Table 15-2 of FAR 15.408,
which is incorporated by reference with the same force and effect as though it were inserted here in full
text. The instructions in Table 15-2 are incorporated as a mandatory format to be used in this contract,
unless the Contracting Officer and the Contractor agree to a different format and change this clause to use
Alternate I.

(2) As soon as practicable after agreement on price, but before award (except for unpriced actions), the
Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

13 FAR 52.216-18 ORDERING. (OCT 1995)
@ Any supplies and services to be furnished under this contract shall be ordered by issuance of task
orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of
award through contract expiration.
(b All task orders are subject to the terms and conditions of this contract. In the event of conflict between
a delivery order or task order and this contract, the contract shall control.
© If mailed, a task order is considered "issued" when the Government deposits the order in the mail.
Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

14 FAR 52.216-19 ORDER LIMITATIONS. (OCT 1995)

@ Minimum order. When the Government requires supplies or services covered by this contract in an
amount of less than $3,500.00, the Government is not obligated to purchase, nor is the Contractor obligated
to furnish, those supplies or services under the contract.
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(b) Maximum order. The Contractor is not obligated to honor-
(1) Any order for a single item in excess of $100 million;
(2) Any order for a combination of items in excess of $100 million; or

(3) A series of orders from the same ordering office within 7 business days that together call for
quantities exceeding the limitation in subparagraph (b)(1) or (2) of this section.

© If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the
Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one
requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph
(b) of this section.

(d) Notwithstanding paragraphs (b) and (¢) of this section, the Contractor shall honor any order exceeding
the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering
office within 3 business days after issuance, with written notice stating the Contractor's intent not to ship
the item (or items) called for and the reasons. Upon receiving this notice, the Government may acquire the
supplies or services from another source.

(End of clause)

15

FAR 52.216-22 INDEFINITE QUANTITY. (OCT 1995)

@ This is an indefinite-quantity contract for the supplies or services specified, and effective for the period
stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only
and are not purchased by this contract.

(b Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of supplies or services designated in the
Schedule as the "minimum."

© Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no
limit on the number of orders that may be issued. The Government may issue orders requiring delivery to
multiple destinations or performance at multiple locations.

@ Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the
Contractor's and Government's rights and obligations with respect to that order to the same extent as if the
order were completed during the contract's effective period; provided, that the Contractor shall not be
required to make any deliveries under this contract after 365 days beyond the expiration of the contract.

(End of clause)
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L6 FAR 52.217-8 OPTION TO EXTEND SERVICES. (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within the performance period of the base contract.

(End of clause)
L7 FAR 52.228-5 -- INSURANCE — WORK ON A GOVERNMENT INSTALLATION. (JAN 1997)

@ The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract,
at least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing
that the required insurance has been obtained. The policies evidencing required insurance shall contain an
endorsement to the effect that any cancellation or any material change adversely affecting the Government’s interest
shall not be effective --

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever
period is longer.

© The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors’ proofs of required insurance, and shall make copies available to the Contracting Officer upon
request.

(End of clause)

18 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS. (OCT 2015)

@ Definitions. As used in this clause-

"Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran," "disabled
veteran," "protected veteran," "qualified disabled veteran," and "recently separated veteran" have the
meanings given at FAR 22.1301.

( Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity
clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified
protected veterans, and requires affirmative action by the Contractor to employ and advance in employment
qualified protected veterans.

© Subcontracts. The Contractor shall insert the terms of this clause in subcontracts of $150,000 or more
unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as
specified by the Director, Office of Federal Contract Compliance Programs, to enforce the terms, including
action for noncompliance. Such necessary changes in language may be made as shall be appropriate to
identify properly the parties and their undertakings.

(End of clause)
1.9 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES. (JUL 2014)

@ Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity
clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified
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individuals on the basis of disability, and requires affirmative action by the Contractor to employ and
advance in employment qualified individuals with disabilities.

(b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order
in excess of $15,000 unless exempted by rules, regulations, or orders of the Secretary, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor shall act as specified by the
Director, Office of Federal Contract Compliance Programs of the U.S. Department of Labor, to enforce the
terms, including action for noncompliance. Such necessary changes in language may be made as shall be
appropriate to identify properly the parties and their undertakings.

(End of clause)

110 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE. (FEB1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

FAR: https://www.acquisition.gov/sites/default/files/current/far/html/FARTOCP52.html;

EPAAR: http://farsite.hill.af. mil/reghtml/regs/other/epaar/1552.htm

(End of clause)

L11 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES. (APR1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any EPA (48 CFR Chapter 15) clause with an authorized deviation is
indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)
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Performance Work Statement

Chemical Screening, Review, and/or Evaluation of New, Existing, and Safer
Choice Chemical Substances

I. BACKGROUND

The contractor shall provide technical and program support to the Environmental
Protection Agency’s (EPA’s) Office of Pollution Prevention and Toxics(OPPT) by preparing
screening-level chemistry assessments, Safer Choice (formerly Design for the Environment)
chemical substance and product evaluations, updates to Safer Chemical Ingredients List (SCIL),
Pollution Prevention assistance, and Toxic Release Inventory (TRI) support of chemical
substances (including biotechnology, nanotechnology, and other new initiatives) in programs
supporting the Toxic Substances Control Act (TSCA), the Frank R. Lautenberg Chemical Safety
for the 21 Century Act, the Pollution Prevention Act (PPA), Comprehensive Environmental
Response, Compensation, and Liability Act (CERCLA), Superfund Amendments and
Reauthorization Act (SARA), Emergency Planning and Community Right to Know (EPCRA),
Executive Orders, and other activities, including any amendments to such legislation and/or the
issuance of new or revised Executive Orders..

Such support includes the chemistry, fate, hazard and other aspects of chemical substances,
mixtures, and product manufacture, processing, use, potential new uses, and pollution
prevention practices. In performing such evaluations, the contractor shall be required to gather,
generate, evaluate, and communicate chemistry, fate, toxicology, and chemical technology
information for a wide variety of chemical substances including substances prior to manufacture
for commercial purposes (for which there may be little or no published data) as well as
substances which are established in U.S. commerce and therefore may have extensive literature
references. This tasking also includes identification of potential other uses for these substances
and their substitutes. The contractor will be required to prepare assessments in a very short time,
especially for new chemical reviews under Section 5 of TSCA (see premanufacture notifications
(PMNS), Significant New Use Notices (SNUNs), Section 21 Petitions, Pollution Prevention
claims, and various exemptions). The contractor will also be required to perform assessments
using established EPA processes and for use in developing new procedures.

The Frank R. Lautenberg Chemical Safety for the 21%' Century Act signed into law on June
22,2016 provides EPA new authorities as well as additional responsibilities. The new
legislation amends aspects of the Toxic Substances Control Act including the following:
requires EPA to evaluate the safety of existing chemicals in commerce, starting with those most
likely to cause risks; requires EPA to evaluate new and existing chemicals against a new risk-
based safety standard that includes explicit considerations for vulnerable populations; empowers
EPA to require the development of chemical information necessary to support these evaluations;
establishes clear and enforceable deadlines that ensure both timely review of prioritized
chemicals and timely action on identified risks; increases the public transparency of chemical
information by limiting unwarranted claims of confidentiality and allowing for the appropriate
sharing of confidential information with States and health and environmental professionals; and
provides a source of funding for EPA to carry out these significant new responsibilities. EPA is

implementing many new activities associated with this law, including actions directly related to
1
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tasks included in this statement. Under the new law, EPA must review and make an affirmative
determination on all premanufacture notices (PMNs) and significant new use notices (SNUNSs)
before manufacturing can commence. On November 29, 2016 EPA announced the first ten
existing chemicals for which it will formally develop scoping documents and initiate risk
evaluation, with additional chemicals to be added in the future. On Jul 20, 2017 EPA published
the process and criteria that EPA will use to identify chemical substances as either High-Priority
Substances for risk evaluation, or Low-Priority Substances for which risk evaluations are not
warranted at the time [information available at https://www.epa.gov/assessing-and-managing-
chemicals-under-tsca/prioritizing-existing-chemicals-risk-evaluation ], more information
available at https://www.epa.gov/tsca-inventory/tsca-inventory-notification-active-inactive-rule
]. On August 11, 2017 EPA posted a TSCA Inventory rule to require manufacturers to notify
EPA of chemicals manufactured and processed in the past 10 years [Information from
manufacturers on which chemicals are still being manufactured and processed will help set
priorities for risk evaluations.] The following draft rulemaking is also underway that will
ultimately impact the tasks performed under this requirement as any rule is promulgated and
then implemented: a) a proposed rule to collect fees from certain chemical manufacturers,
importers and processors.

The Pollution Prevention Programs, including the Presidential Green Chemistry
Challenge Awards Program and the Safer Choice Program, operating under the authorities of the
PPA, TSCA and related Executive Orders, help industry develop safer products and processes,
protect workers and the environment from exposures to hazardous materials, and help consumers
and commercial buyers, including schools and other institutions, identify and select products
with safer chemical ingredients, without sacrificing quality or performance. The Pollution
Prevention Programs also work closely providing support to State and tribal technical assistance
providers who promote the adoption of pollution prevention technologies, innovations, and
practices throughout communities, local and state governments, and by institutions.

The Toxic Release Inventory (TRI) Program, operating under the Emergency Planning
and Community Right to Know (EPCRA), tracks data submitted annually by facilities on
chemical releases to the environment and/or managed through recycling, energy recovery and
treatment. TRI helps support informed decision-making by industry, government, non-
governmental organizations and the public. The TRI Program also collects and disseminates
Pollution Prevention data from respondents.

Drafts of completed analyses, reviews, or evaluations may require outside review by
scientists in designated disciplines prior to delivery to EPA. Completed reviews must adhere to
relevant Agency guidelines. When necessary, they must be legally defensible and must be able to
support regulatory, as well as non-regulatory, decisions and actions by EPA. The timetable for
preparing these assessments usually requires coordination, adjustments and changes and, in
effect, requires the Contractor to be on call for rapid turnaround of small-scale tasks. EPA must
have access to the highest quality personnel, technical expertise, and scientific methodologies to
assist in or conduct routine, peak workload, and short-turnaround scientific and technical
analysis supporting TSCA, PPA, EPCRA, CERCLA, SARA and other acts, as well as Executive
Orders, which EPA may support. The Contractor shall also be in adherence to the Agency’s
quality policy for the management of the quality of environmental data, as found at website
https://www.epa.gov/quality in the performance of work. This access helps EPA sustain its
regulatory and non-regulatory decisions and activities when reviewed by the public,
stakeholders, other executive agencies, Congress, or the courts.
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II. PURPOSE

To meet these challenges, this procurement will provide support for chemical substance
screening, review, and evaluation functions of OPPT.

A. OPPT leads the review and regulation of new and existing chemical substances.

In supporting the review of Premanufacture Notices (PMNs) (also known as “new” chemical
substances) for establishing the identity of PMN substances, the contractor shall be tasked to
develop draft chemistry assessments that shall include physical/chemical properties, the basic
chemistry, environmental fate properties, human health and ecological hazards, potential new
uses, and related chemicals. Chemistry assessments are a component of the PMN review process
and serve as the foundation for the engineering, exposure, and hazard assessments used in the
screening-level risk assessment and findings regarding any notice. The Agency historically
received over 1,000 notices each year and a submitter must include available data on chemical
identity, production volume, byproducts, use, environmental release, disposal practices, human
exposure, and existing available test data. EPA risk assessors consider all of this information
during the EPA new chemicals review process. PMNs are electronically submitted to the
Agency.

Following receipt of a PMN or exemption notice, EPA scientists and program managers meet to
evaluate the notice. EPA uses an integrated approach that draws on knowledge and experience
across disciplinary and organizational lines to identify and evaluate concerns regarding health
and environmental effects, exposure and release and economic impacts. Due to the frequent lack
of experimental data, it has been necessary to develop and employ chemical structure-based and
empirically-based predictive models and/or access databases to support the assessment of new
chemicals. There are a range of actions the Agency can take to ensure new chemicals do not
present an unreasonable risk to health or the environment. The contractor may also be required to
provide a pollution prevention assessment involving characterization and quantification of the
waste produced from the manufacturing processes of PMN substances preselected by EPA for
review. The contractor will compare the information in the PMN submission provided by the
submitter to technical criteria established by EPA, to ascertain whether concerns exist regarding
types and amounts of waste associated with a given manufacturing process. The contractor may
also be required to ascertain possible causes for the waste produced and to suggest approaches
for its reduction and/or process alteration. The contractor may be required to analyze alternative
synthetic chemical reactions or synthetic pathways.

The contractor shall also provide support for OPPT “existing” chemical regulatory activities,
including development of scoping documents, screening-level review and risk evaluation of
chemical substances for use in workplan and existing chemical assessments, notice and comment
Significant New Use Rules, and other regulatory actions taken under the authorities of TSCA.

Under the amended TSCA, EPA is required to systematically prioritize and assess existing
chemical substances and manage identified risks. Within six months from the date of the
announcement that a chemical substance is subject to risk evaluation, EPA will issue a scoping
document that will include information about the chemical substance, the hazards, exposures,
conditions of use, and the potentially exposed or susceptible subpopulations the Agency expects
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to consider in the risk evaluation. TSCA generally requires that these chemical risk evaluations
be completed within three years of initiation, allowing for a single 6-month extension. EPA
anticipates rolling work on 20 risk evaluations concurrently. The number of concurrent risk
evaluations may be as high as 30.

The Contractor is expected to support the development of scoping documents, draft and final
risk evaluations. Use dossiers will be developed to support the scoping and risk evaluation
document, but the Contractor is not expected to work on developing use dossiers. The use
dossiers will include use information from literature sources and information obtained from
outreach meetings with stakeholders. These will be compiled by another contractor with input
from economists in the OPPT’s Chemistry, Economics, and Sustainable Strategies Division and
regulatory specialists in the Chemical Control Division and National Program Chemical
Divisions, and will be used to inform problem formulation, risk evaluation, and other analyses
supporting the TSCA work.

Below is a short description of the contents of the scoping documents, draft and final risk
evaluations, including expected work for exposure.

L. Problem Formulation/Scoping: During this stage, OPPT determines the exposure
pathways, receptors and health endpoints that will be the focus of the risk evaluation
for a particular substance or cluster under specific TSCA uses. Conceptual models,
key assessment questions and the analysis plan document the conclusions of the
problem formulation. Conceptual models are developed to capture the exposure
pathways, receptor populations and effects that will be included in the human health
and ecological risk evaluation. The key assessment questions are developed to drive
the scope and analysis plan of the human health and ecological risk evaluation. Note,
that not all data sources need to be reviewed in detail for purposes of the scoping
documents. Scoping documents are required within 6 months of announcement of
high-priority chemicals.

2. Draft Risk Evaluation and public comment: This step involves developing a risk
evaluation document containing the technical contributions of multiple disciplines.
3. Final Risk Evaluation: EPA will update its draft risk evaluation if additional

information would become available through public comment, literature review,
required testing, or other sources.

OPPT uses “fit-for-purpose’ systematic reviews where the scope and purpose of the
scientific analysis for collecting, evaluating and integrating the data supporting our decisions are

I ““fit for purpose” means the components of the risk evaluations will be “fit-for-purpose.” All conditions of use will not
warrant the same level of evaluation, and EPA expects that it may, in some cases, be able to reach conclusions without
extensive or quantitative evaluations of risk. The of the phrase “fit-for-purpose” to “systematic review” is intended to
clarify that different weight of the scientific evidence review methods may be appropriate for different information,
types of evaluations, or decisions. Specifically, fit-for-purpose means that while EPA will always apply the principles
contained in the definition, the depth or extent of the analysis will be commensurate with the nature and significance of
the decision.

2 As defined by the Institute of Medicine systematic review “is a scientific investigation that focuses on a specific
question and uses explicit, pre-specified scientific methods to identify, select, assess, and summarize the findings of
similar but separate studies. The goal of systematic review methods is to ensure that the review is complete, unbiased,
reproducible, and transparent”. Reference: Institute of Medicine. Finding What works in Health Care: Standards for
Systematic Reviews. p. 13-34. The National Academies Press. Washington, D.C. 2011.
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defined during problem formulation. The fit-for-purpose systematic reviews generally follow an
iterative process when new data become available. Iterations may also happen at any given step
of the systematic review process. Below is a brief description of the steps in the systematic
review process being used in our scoping documents, draft assessments and final assessments.

4.

Data Collection: OPPT intends to collect most of the data/information upfront to

support the scoping/problem formulations and chemical risk evaluations. Data will

be collected under a defined set of literature search criteria and data sources for the
different disciplines supporting the risk evaluation (chemistry, fate, engineering,
exposure, human health hazard toxicology, ecotoxicology). The HERO database

(Health and Environmental Research Online) will be used as an overall repository for

all identified data sources. HERO access will be provided to the Contractor.

However, another contractor will take the lead for conducting the majority of the data

collection activities for activities related to the scoping and risk evaluations.

Data Evaluation: In the Data Evaluation phase, the collected data/information are

critically appraised to determine their quality and utility. It can be subdivided in

further steps.

a. Screening of literature to identify data/information that are potentially suitable and
useful in the scoping document and risk evaluation. Review includes title review
and abstract review. Search strategies and review criteria (inclusion/exclusion)
will need to be documented, including using of tagging tools within HERO.
Another contractor will be performing these steps.

b. Extraction, tabulation and development of study summaries which will assist in
the evaluation of the reliability and relevance of studies. The Contractor may be
asked to help with this step.

c. Evaluation of the reliability and relevance of studies to determine whether the
information is of appropriate quality to be used in the assessment. For purposes of
developing conceptual model and analysis plans in the scoping documents,
chemical-specific, use-specific (from use dossiers), and discipline-specific data
sources (from Data Collection step) will be analyzed at a high-level to inform
development of exposure scenarios that will be assessed for risk assessment. This
may include full-text review for a subset of the identified data sources. The
Contractor may be asked to help with this step.

Data Integration: This is the step where all of the relevant data are combined and

analyzed. OPPT uses a weight of evidence (WOE) approach when evaluating and

synthesizing multiple evidence streams to support chemical risk evaluations. The

Contractor may be asked to help with this step.

Summary of Findings and Identification of Data Gaps: OPPT will take risk

management actions when unreasonable risks are identified throughout the risk

evaluation process. Thus, it is critical that the findings of the systematic review are
summarized in plain language, and any uncertainties and areas for further research are
identified. The Contractor may be asked to help with this step.

New and existing chemical substance review under TSCA includes the following actions:

8.

"Chemistry and chemical technology information" — the contractor shall provide
detailed chemical identity such as chemical name and chemical structure, clarification
of identity data, composition, chemical and physical properties, chemical reactions
including in vivo reactivity, chemical processing, stoichiometry, byproducts,
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impurities, feedstocks, and information pertaining to a full understanding of the use of
a chemical substance for the purposes of classifying and coding the use data.
Information for assessing human exposure, environmental release, and chemical
market impacts must be included as well. This information may be required on the
principal chemical substance(s) or on associated substances such as precursors,
derivatives, feedstocks, byproducts, impurities, and similar substances. As new fields
of interest develop, such as biotechnology and nanotechnology, the contractor may be
tasked to research these areas as well.

“Environmental fate assessment” — the contractor shall gather available information,
reviewing measured data and/or estimating kinetics and rates of biodegradation,
hydrolysis, soil/sediment sorption, photolysis, water volatilization, partitioning in the
environment, atmospheric oxidation, and possibly other endpoints. Due to the
frequent lack of experimental data, it has been necessary to develop and employ
chemical structure-based predictive models and/or access recognized data sources
(such as Beilstein) to estimate the physical/chemical properties and degradation rates
needed in fate assessments. The contractor shall support the development of
predictive models and tools, including databases, in support of environmental fate and
transport assessments.

“Hazard and risk assessment” - the contractor shall gather available information,
reviewing data and/or estimating human health and ecological effects using
databases, data from studies and structural analogues for the selected chemicals, and
estimation approaches as directed by the Agency, and summarize the toxicological
data with respect to relevant criteria for rigor and adequacy. Due to the frequent lack
of experimental data, it has been necessary to develop and employ structure-based
predictive models and/or access recognized data sources (such as AIM, ECOTOX) to
estimate the hazard and effect properties needed in hazard and risk assessments. The
contractor shall support the development of predictive models and tools, including
databases, in support of human health, ecotoxicity and risk evaluations and
assessments. As directed by the Agency, the contractor shall prepare scoping
documents and risk evaluations for specific chemicals. The contractor as directed
shall also prepare tables and reports of TSCA Section 8(e) Notifications of
Substantial Risk, required to be submitted to the Agency and “For Your
Information™(FY1) submissions voluntarily submitted by people and organizations
not subject to the reporting requirements of TSCA Section 8(e), but who desire to
inform EPA of potential toxic substances that may pose a risk to human health or to
the environment.

"Information gathering" —the contractor shall conduct technical information searches
(including the published chemistry literature, chemical reference series, chemistry
texts, chemistry and environmental fate experts where appropriate, chemical and
environmental fate databases and TSCA Confidential Business Information (CBI)
files which will be available at EPA Headquarters in the Confidential Business
Information Center CBIC)).

“Assessment "- the contractor shall develop routine draft chemistry assessments that
include chemistry, environmental fate, chemical technology, and pollution prevention
information for OPPT’s use in technical assessments and regulatory decisions. A
chemistry assessment also includes identifying and supplying information that is
missing, incomplete, or incorrect and may involve calculations, extrapolations,
modeling, and estimations using chemical analogs and predictive methodologies.
"Information evaluation" — the contractor shall provide expert knowledge, quality
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assurance and review that includes validating, verifying, clarifying, correlating,
classifying, summarizing, and interpreting chemistry, environmental fate, and
chemical technology information.

"Information communication"- the contractor shall prepare assessments, make oral
presentations at program meetings, actively participate in program meetings, and
perform related administrative duties, such as database maintenance and database
entry.

“Affirmative finding” — the contractor shall support EPA findings to make an
affirmative finding on new chemicals or new uses of existing chemicals before they
can proceed to the marketplace, including the development of 5(a)(3)(C) findings
under TSCA (that the PMN is “not likely to present an unreasonable risk™).
“Substantiation” — the contractor shall support EPA in the review of Confidential
Business Information (CBI) claims for chemical identity, as well as a representative
sample of other claims as well as the substantiation of such claims as required by
submitters.

“Potentially exposed or susceptible subpopulations™ - the contractor shall support
EPA in the review and determination whether a chemical substance “may present an
unreasonable risk ... under the conditions of use” to potentially exposed or
susceptible subpopulations. Submitters are urged to provide precise and
complete/detailed information about chemical manufacture, processing and especially
uses of new chemical substances, including the submission of data or information
regarding intrinsic (e.g., age, gender, genetic traits) or acquired (e.g., pre-existing
disease, exposure) characteristics known to modify risks of related chemicals/analogs.
“FYI and 8(e)” — the contractor shall support EPA in the review of FYT and 8(e)
submissions, including preparing reports, chemical summaries of 8(¢) and FYI
submissions, summarizing publicly available toxicity and exposure-related
information on chemical or chemical categories of concern, including data reported in
earlier TSCA 8(e) and FYI submissions, as directed by the Agency. The contractor
shall also support other related tasks, which may include development and continued
support for a screening database, searching the 8(¢) data base, requests for electronic
copies of 8(e) submissions, and tracking 8(e) and FYI submitter responses to EPA
information requests.

“Conditions of Use” — the contractor shall support EPA in identifying circumstances,
under which a chemical substance is intended, known, or reasonably foreseen to be
manufactured, processed, distributed in commerce, used, or disposed of.

The principal users of this technical support are the EPA assessors who carry out screening-
level chemistry, hazard, risk, and economic impact assessments, including chemists, assessors of
health and environmental effects, human exposures, environmental releases, and marketing and
social ramifications, as well as those who make integrated regulatory decisions.
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B. OPPT leads the Pollution Prevention (P2) Programs, including the Safer Choice (formerly
Design for the Environment), Green Chemistry, and Green Engineering which focus on
voluntary pollution prevention.

The contractor shall provide support to P2 Programs, including support for the P2 National
Emphasis Areas, Safer Choice (formerly known as the Design for the Environment (DfE)), the
Presidential Green Chemistry Challenge Awards, and the Green Engineering Programs. The
Pollution Prevention (P2) programs support any practice that reduces, eliminates, or prevents
pollution at its source, also known as "source reduction.” The P2 Program also provides support
to State and tribal technical assistance providers through grants programs, information exchanges
and training; to federal technical assistance frameworks helping communities, manufacturers and
manufacturing supply chains adapt and thrive in today's competitive economy; and,
Environmental Preferable Purchasing (EPP) that helps the federal government buy green through
identifying, assessing, and recommending ecolabels, standards, and specifications. The
contractor shall support OPPT in providing technical support on issues needing an assessment of
chemicals and mixtures.

The Safer Choice Program is a voluntary program that facilitates and enables industry
partners to serve customers in a wide range of markets and who manufacture and use safer
chemical products and ingredients. The contractor shall provide technical support to continue
activities of the Safer Choice Program, including but not limited to projects such as the Safer
Choice Partner of the Year Awards, the Safer Chemical Ingredients List (SCIL), and the Design
for the Environment (DfE) Pesticides Pilot. The contractor will support the following Safer
Choice program activities:

1. The Safer Choice program works with chemical-intensive product formulators
to redesign products to have a more positive environmental profile. The
contractor shall assist OPPT with the evaluation of new products, the
resubmission of previously labeled products, the development of new safer
chemical and product criteria, the re-evaluation of current criteria, and provide
support to Safer Choice workgroup meetings. Products with a more positive
environmental profile are those whose ingredients, when compared to
conventional formulations, are less toxic, less persistent (i.e., they biodegrade
faster), less bioaccumulative (i.e., they do not tend to build up in living tissue-
-human or animal), and have byproducts with similar beneficial
characteristics. This program provides formulators and the end-user,
including consumers, with information on what is known and not known
about the potential environmental and health effects of raw materials and
additives in a formulation.

2. The Safer Chemical Ingredients List (SCIL) provides users an on-line list of
safer alternatives, grouped by their functional-use class. This list includes
many of the chemicals evaluated through the Safer Choice Program. The
contractor shall assist OPPT in maintaining SCIL, adding new chemicals to
this list, and re-reviewing listed chemicals by functional-use class.

3. Assessment methodology involves the technical review of chemical
components to determine their toxicological and environmental
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characteristics. This methodology uses OPPT technical tools and expertise
(e.g., structure activity relationship (SAR) estimates from the New Chemical
Program’s P2 Framework) to arrive at ratings for key toxicological and
environmental endpoints. In addition, this methodology applies life-cycle
thinking to more fully understand a chemical’s likelihood to pose human
health and environmental exposure concerns. The contractor shall support the
development of screening-level reviews of chemical substance and products,
as identified by OPPT.

The contractor shall provide support to the Agency's Presidential Green Chemistry Challenge
Award and Green Engineering Programs and other Pollution Prevention Activities. For example,
the contractor shall analyze data and conduct literature searches related to green chemical and
engineering technologies; create, update, and populate databases.

C. OPPT leads the Toxic Release Inventory (TRI) Program

The Toxic Release Inventory (TRI) Program fulfills reporting and public communication
commitments under the Emergency Planning and Community Right to Know Act (EPCRA).
U.S. facilities in different industry sectors must report annually how much of each chemical is
released to the environment and/or managed through recycling, energy recovery and treatment.
(A "release" of a chemical means that it is emitted to the air or water, or placed in some type of
land disposal.) The information submitted by facilities is compiled in the Toxics Release
Inventory. TRI helps support informed decision-making by industry, government, non-
governmental organizations and the public. The contractor shall support TRI in tracking the
management of certain toxic chemicals that may pose a threat to human health and the
environment.

D. OPPT Data Management and Systems

The contractor shall provide automatic data processing support and information management
support to organize submitted data and EPA/OPPT evaluations of these data; to provide expertise
in software systems for the maintenance of data bases; and to provide presentation materials for
completed assessments, expert reviews, and data bases. All information technology products and
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services developed and/or delivered to the Agency by the contractor shall be in compliance with
the Federal Information Technology Acquisition Reform Act (FITARA) and related information
technology management practices, for more information on the Agency’s FITARA
Implementation Plan, see https://www.epa.gov/sites/production/files/2016-
01/documents/epa_fitara_implementation_plan.pdf.

III. SCOPE OF WORK

The following Requirements apply to all work performed under this SOW and resulting
contract. The Contractor shall fully substantiate and document all its work effort in this regard
so that EPA may critically analyze and approve or disapprove any recommendations, options,
alternatives, or courses of action flowing from the Contractor’s work effort.

A. General Requirements:

(1) In evaluating and performing the services required under this PWS as identified in
Task Orders, the Contractor shall submit all relevant information used in developing
conclusions or options to the responsible Contract Officer Representative
(COR)/Task Order COR (TOCOR) for all projects for review and approval.

(2) All assessments, drafts, papers, etc. prepared by the contractor shall be submitted in
draft form. The Contractor shall submit the completed draft to the responsible
COR/TOCOR for review and approval. The drafts submitted shall include copies of the
literature cited or make reference to all citations in the document for the TOCOR’s
verification and approval.

(3) When in attendance at meetings, the Contractor’s attendance shall be limited to that
portion of the activity for which the contractor is required in order to meet the
requirements of the Task Order (TO). The Contractor personnel shall identify
themselves as contractor personnel in all activities associated with work performed under
the resultant contract, and in attendance at meetings in conjunction with activities
associated with the TO requirements.

(4) Assessments provided by the Contractor that contain recommendations to the
Agency will explain and rank alternatives, if any; describe the deliberation; report any
dissenting views; list the sources relied upon; and make clear the methods and
considerations upon which the recommendations are based. All final decisions will be
made by EPA.

(5) When working with, transporting, or storing TSCA CBI, the Contractor must adhere to
all the requirements of the current TSCA CBI Security Manual
(available by searching for TSCA CBI Protection Manual, at https://www.epa.gov/nsce

p).

(6) There are additional Cybersecurity Requirements detailed in Attachment 9 “IPN 17-01:
10
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Cybersecurity Addendum”

B. New and Existing Chemicals Programs

The contractor shall provide support to EPA Programs in the implementation of the Frank
R. Lautenberg Chemical Safety for the 21% Century Act, amending the Toxic Substances Control
Act (TSCA). The contractor shall support EPA in evaluating new and existing chemicals against
a new risk-based safety standard that includes explicit considerations for vulnerable populations;
in evaluating the safety of existing chemicals in commerce, starting with those most likely to
cause risks; in developing chemical information data needs to support evaluations; and in the
review and substantiation of confidentiality claims, with the intent of increasing the transparency
of chemical information to the public.

The Contractor shall research, evaluate, and analyze data and information relating to the
chemical and environmental fate and other areas as specified in the PWS. The Contractor may be
required to conduct literature searches, market research, conduct analysis, develop tools and
models and provide policy options for OPPT regulatory activities, including prioritization,
scoping, screening-level review, and risk evaluation of chemical substances for use in workplan
chemical assessments, notice and comment Significant New Use Rules; and other regulatory
actions taken under the authorities of TSCA and the new Frank R. Lautenberg Chemical Safety
for the 21st Century Act, .

In addition, the scope of this existing chemicals work may also be utilized to support hazard
assessments in other EPA program offices as well as intra-Agency scientific initiatives,
including support TRI evaluations of Existing chemicals for listing on the Toxics Release
Inventory (TRI). Under EPCRA Section 313(d) (1) the EPA Administrator may by rule add or
delete a chemical from the TRI list at any time. Under EPCRA section 313(e) persons may
petition EPA to add or delete chemicals from the TRI list. Within 180 days, EPA must respond
to petitions by either initiating a rulemaking or publishing an explanation of why the petition is
denied. To determine if chemicals under review meet the EPCRA section 313(d)(2) listing
criteria, the Contractor Shall assist in the conduct hazard assessments that cover chemistry,
environmental fate, and human health and ecological effects. Support of TRI work may require
updates and maintenance of tools and models including TRI CHIP.

C. Pollution Prevention Programs

The Contractor shall provide technical support to the Pollution Prevention Program,
including Safer Choice, Green Chemistry, Green Engineering, and Environmentally Preferable
Purchasing, in its goals to incorporate environmental and health impacts into decisions and
practices. The contractor shall provide technical assistance to EPA in the development of
chemical profiles, the development of hazard profiles, and the identification of emerging green
chemistry and engineering technologies. The contractor shall provide technical support for the
Pollution Prevention programs, such as Safer Choice, by performing chemistry evaluations on
ingredients provided to the Agency by award nominees, product formulators, chemical
manufacturers, NGOs, and other stakeholders.

11
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IV. TASKS

Where applicable, deliverables shall comply with Section 508 (as amended in 1998) of
the Rehabilitation Act of 1973 which mandates that Federal agencies make electronic and
information technology accessible to individuals with disabilities. Where applicable, the
contractor shall ensure that all HTML files and web-based applications comply with federal
regulations, including the Federal Information Technology Acquisition Reform Act's (FITARA)
outlined at the following website: https://www.epa.gov/open/fitara-implementation-plan-and-
chief-information-officer-assignment-plan; and, other Agency policies, data standards, guidelines
and processes in the EPA Web Guide outlined at the following website:
http://www.epa.gov/webguide.

As specified in individual task orders, all work will be issued within the scope of the
following tasks:

A. New and Existing Chemicals
Task 1: Chemical Review and Search Strategies (CRSS) Chemistry & Meeting Support

The CRSS meeting is an early disposition meeting in the PMN review process. The
CRSS chemistry assessment documents validate chemical identity, synthetic routes, feedstocks,
byproducts, impurities, catalysts, solvents, reagents, potential Persistent, Bioaccumulative, and
Toxic (PBT) substances, formulations, physical and chemical properties, fate data, intended uses
and potential other uses, potential for pollution prevention or pollution reduction, and other
pertinent data necessary for the review of the case for unreasonable risks. The contractor shall be
required to read, understand, evaluate, correct, develop supplemental data, summarize, and
prepare electronic summaries on the chemistry and chemical technology information on new
chemical substances. Certain of this information may be contained in documents submitted
under Section 5 of TSCA: Premanufacture Notices (PMNs), including Test Market Exemption
Applications (TMEAs), Section 5 (h) (4) notices or applications, or other notices or application
received, specifically under Sections 5 or 8. Evaluation of or access to confidential business
information as described immediately above will not be considered in evaluation of proposals
for this contract; however, evaluation of such documents will be required under the contract.

For each chemical assessed, the Contractor shall prepare an assessment which shall
include an estimate of the accuracy of chemical identity, physical/chemical properties, fate data,
chemical synthesis, pollution prevention potential, and use information based on consistency
and completeness of information. The contractor shall also search internal EPA generated
databases for structural analogs that may have been previously reviewed or the contractor may
be required to perform an additional search utilizing the published chemistry literature (journals,
chemistry texts, handbooks and other chemistry reference volumes, Beilstein, Kirk-Othmer, etc.)
for existing information on the chemical or its analogs. The contractor shall identify empirical
physical and chemical data, such as water solubility, for a wide range of chemicals which are to
be used as sources for analogs. Existing empirical data should be obtained from published
literature, reference volumes, industrial literature and other commercial sources. The contractor
shall use professional judgment as to the validity and empirical nature of the information in all

12
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cases and annotate the items ruled on. The assessment shall include chemical structure, CAS
Registry Number, the empirical values, including the temperature at which they were measured,
and the references. Values such as melting point, boiling point, vapor pressure, octanol/water
partition coefficient, pH, and salinity, if found, are to be included. The contractor shall also
provide quality control of information and structures provided. This shall include the assurance
through cross-checking that no duplicative work is done on chemicals that have already been
assessed, unless the new work corrects or completes existing information, which shall be noted.

Work will require contractor to evaluate organic chemical documentation and the scientific
literature, organic chemical synthesis, organic chemistry reaction mechanisms, chemical structure
and chemical and physical property relationships, uses of chemicals and structure/function
relationships, chemicals in U.S. commerce, industrial chemical practices and technologies,
environmental chemistry, fate, and Green Chemistry Principles and Practices, including
environmentally benign alternative synthesis. The contractor will investigate, predict, evaluate,
and communicate chemical information. Contractor will draw on chemistry data in and/or using
systems including JChem Enterprise chemistry software, [SIS/Base, ISIS/Draw, Chemical
Abstract Services (CAS) Online, Accelrys Accord, Microsoft Access, Lotus Notes, Microsoft
Excel, dBase, Beilstein Online. The contractor will identify structural and functional chemical
analogs and to make professionally based assessments regarding chemical and physical
properties, validity of intended uses, the potential for new uses for new chemical substances, and
the potential for alternative synthetic routes to prevent pollution.

All intended and possible new uses of the PMN chemicals shall be identified and evaluated.
The results of the use identification shall be included. The contractor shall also identify and
address important data gaps or other missing information that may provide insight into the
processing, use, potential additional uses, or disposal of the PMN substance or related
chemicals. Errors, data gaps, or uncertainties shall be discussed with the COR/TOCOR who
will ascertain whether additional information or clarification from the submitter is needed. The
contractor shall also attempt to develop or estimate important and necessary information using
appropriate methods of estimation or extrapolation. Appropriate information gathering,
generating, evaluating, summarizing, and communicating shall be done by the contractor to
provide a full understanding of the chemical's identity, properties, synthesis, toxic waste, and its
planned or potential uses in commerce from a chemist's perspective. Information on the
substance shall also be characterized and summarized.

The timing of the chemistry support and deliverables provided are critical to performance
under this SOW. In the chemistry review of Premanufacture Notices, the major portion of the
work to be performed by a contractor shall be completed (including an electronic summary and
formal oral presentation) within two to four work days after receipt of the assignment. PMNs are
received by EPA at any time during business hours of each working day; accordingly, cases to
be reviewed could be identified and assigned to the contractor for review at any time during
business hours. In addition to the individual evaluation tasks, the contractor shall also be
required to participate directly in regularly scheduled meetings two to five days per week at the
EPA offices in Washington, D.C

Presentations, including structural diagrams, shall be made by the contractor usually
within three days after assignment twice-a-week in morning meetings at EPA headquarters. The
electronic chemistry assessment, in a prescribed format, shall be due by the day of presentation
at the Chemical Review and Search Strategies (CRSS) meetings. Any changes that need to be
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made to the chemistry assessment after the CRSS meeting will be forwarded by the EPA
TOCOR in written technical direction. Corrected versions should be delivered (1) the same day
the chemical(s) were presented at the CRSS meeting, (2) within 7 calendar days of the
assignment for assessments that have completed their CRSS meeting review, or (3) within one
day after a Focus meeting (an early disposition meeting in the PMN review process) standard
review decision. (Focus meetings are held twice a week at EPA.) If there have been no changes
to the electronic copy of the assessment on the day of the CRSS meeting, this will serve as the
final version. This should include work for the case on pollution prevention or pollution
reduction in the area of New Chemicals. Additional review and liaison work may be required
subsequent to the presentation and may lead to changes or corrections to the chemistry
assessments. All modifications to the assessment shall be completed within the specified time
limit in the TO schedule.

Task 2: Standard Review, PMN Chemistry Support

Standard review chemistry support concentrates and expands on specific information
needs identified during and after the Focus Meeting, an early disposition meeting in the PMN
Review Process. As such, these reviews may take various forms (e.g., more information in one
or more particular subject areas, rate of hydrolysis of the subject chemical, effect of pH
conditions, rates of reactions, estimation of solubility in water under specified conditions,
evaluation of specific behavioral characteristics of a substance, likelihood that a substance will
cause foam in a natural aquatic environment, further detailed analysis of the intended use(s) and
of other potential uses, classification of chemicals from the standpoint of structure or function,
detailed identities and levels of impurities, byproducts, and other associated substances, PBT
substances, and the potential for pollution reduction or pollution prevention). The completion
schedule to complete detailed chemistry review will vary depending on the amount of
information desired and the difficulties encountered in obtaining it (completion within two to
three weeks of assignment is typical). Standard review chemistry assessments, electronic version
written in the prescribed format are to be delivered to EPA TOCOR. The contractor may also be
required to accompany the Environmental Protection Agency TOCOR to meetings with other
OPPT review staff and to provide technical expertise during internal Standard Review
workgroup meetings as they may occur. The contractor shall not participate in any decision-
making meetings or sessions.

Task 3: Follow-up Review

The Chemistry assessment on PMNs provides the technical basis for additional
evaluations, such as the prediction of significant new uses as required by Section 5 of TSCA.
Specific PMNs for which these chemistry reviews are required and establish due dates will be
specific in direction by the COR, usually within one week of assignment. The contractor shall
review, gather, develop, and evaluate all pertinent chemical and environmental fate information
that may help the Agency reach decisions. For example, in the case of developing significant
new uses, the contractor shall thoroughly evaluate the intended uses and provide data and
technical insight on the intended uses during the initial commercialization. The information
should be of sufficient clarity and completeness that it is readily understood by nontechnical
personnel and that the information on the intended uses represents a sound baseline from which
to make predictions. The assessments must also provide clear rationale for alternative

commercialization scenarios (i.e., potential other uses or "significant new uses" and their
likelihood).
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Predictions and rationale shall be based on chemical type, structure, composition,
chemical and/or environmental fate properties, physical properties, data on analogs, or an end
use effect derived from the scientific literature or relevant databases as well as first-hand
knowledge, experience, and professionally based judgment.

Task 4: PMN Chemical Hazard Support

The contractor shall gather, develop, or validate specific, in-depth chemical hazard data
and information on new chemical substances, classes, or subclasses of new chemicals assigned
for review. The Agency will initiate each new chemical task in detailed direction by the COR.
The tasks vary widely in terms of the type and amount of information required, but all such
requests will involve chemistry, environmental fate, hazard, and chemical technology
information. The contractor shall gather, develop, or extract all health and ecological data
submitted with new chemical notices and input the information into appropriate databases,
extract all health and ecological data submitted after the initial review process as directed and
input the information into the appropriate databases, provide a written analysis of the
toxicological data as directed, maintain and resolve any technical problems with the health and
ecological databases as they arise, and use the captured data for tool update and development
when directed. The contractor shall support the development of assessments for initial reviews,
standard reviews, and follow-up reviews. The contractor shall also attend meetings, provide
meeting support, review and develop summaries of studies, prepare predictions using appropriate
predictive models and tools, and develop guidance or standard operating procedures, as directed.

Task 5: PMN Chemical Fate and Transport Support

The contractor shall gather, develop, or validate specific, in-depth chemical
environmental fate and transport data and information on new chemical substances, classes, or
subclasses of new chemicals assigned for review. The Agency will initiate each new chemical
task in detailed direction by the COR. The tasks vary widely in terms of the type and amount
of information required, but all such requests will involve chemistry, environmental fate,
hazard, and chemical technology information. The contractor shall gather, develop, or extract
all environmental fate and transport data submitted with new chemical notices and input the
information into appropriate databases, extract all fate data submitted after the initial review
process as directed and input the information into the appropriate databases, provide a written
analysis of the fate data as directed, maintain and resolve any technical problems with the fate
databases as they arise, and use the captured data for tool update and development when
directed. The contractor shall support the development of assessments for initial reviews,
standard reviews, and follow-up reviews. The contractor shall also attend meetings, provide
meeting support, review and develop summaries of studies, prepare predictions using appropriate
predictive models and tools, and develop guidance or standard operating procedures, as directed.

Task 6: Existing Chemical Support

The contractor shall gather, develop, or validate specific, in-depth chemical
environmental fate, exposure, and hazard information on existing chemical substances, classes,
or subclasses of existing chemicals assigned for review. Note that another contractor may be
conducting literature searches for the scoping and risk evaluation documents. Fit for purpose
supplemental literature searching may be initiated through direction by the COR to provide
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answers to specific questions. In that case, the contractor shall document the approach taken to
search for the data. The contractor shall perform data collection and screening for suitability and
utility based on specific direction provided by the Agency. The contractor shall prepare a
reference library in EndNote and a report documenting the literature search strategy and
screening approach and submit to EPA as deliverable. The contractor shall perform a QA/QC of
all data delivered to EPA.

The contractor shall also screen studies for relevance and reliability to determine whether
the information is of appropriate quality to be used in the scoping/problem formulation
documents, risk evaluations or other technical products. The contractor shall also document
study evaluations using study tables containing data elements agreed by EPA. The contractor
shall perform a quality assurance check for the data tables prior to delivering them to EPA.
Quality assurance checks shall include, but not be limited to, comparing table entries and/or data
elements in tables to information from the original publication and checking conversions as
appropriate (e.g., ppm to mg/m®). The Contractor shall provide the results of the data quality
screening to EPA for review. EPA will determine which studies will be acceptable for use and
communicate decision to Contractor before moving to next step.

The Contractor shall provide support for the development of evidence tables
summarizing results from the studies reviewed, graphical displays of results of studies reviewed,
and integrated reports which utilize weight of evidence determinations, with documented
procedures for the weight of evidence conclusion or recommendations.

The EPA COR/TOCOR will initiate each existing chemical task by identifying the subject
chemical or group of chemicals in a detailed scope of work statement. The tasks vary widely in
terms of the type and amount of information required, but all such requests will involve
chemistry, environmental fate, hazard, and chemical technology information.

Task 7. Chemical Test Plan and FY1/8(¢) Reviews

The Contractor shall review test plans, FYT, TSCA 8(e) and test data summaries
submitted by the chemical industry, using professional judgment and standard evaluation criteria
provided by EPA. The test data summaries include physical and chemical properties,
environmental fate, ecotoxicity, and human health information. The Contractor shall also review
and provide draft comments on the test plans in EPA-supplied format, and provide tables and
summaries of FYI and 8(¢) submissions.

Task 8. Other Tasks Associated with Existing Chemical Activities

As requested by the EPA, the Contractor shall assist EPA in other tasks associated with
existing chemical activities, such as, but not limited to, preparation of reports and presentations
on the status of Existing Chemical activities or on associated program statistics, review of data
summaries and/or assessments, preparation of response to comments, development of draft
responses to inquiries dealing with chemical-specific assessments, and support to EPA personnel
in the use of relevant databases/programs (e.g., the EPI Suite™ program, and Physial Properties
(PHYSPROP) and Environmental Fate Data Base (EFDB) databases).

The contractor shall also provide technical support to the development of guidance
materials, Standard Operating Procedures, and processes or procedures for use in implementing
16
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the Frank R Lautenberg Chemical Safety for the 21st Century Act, signed into law in 2016.

The contractor may also be required to provide technical support requiring similar kinds
of chemistry review, fate, and hazard assessment and analysis as described in tasks under this
section for TSCA, SARA and/or PPA, as well as other laws administered by EPA. Such support
will be described in task orders if and when the need for such work arises. Examples of tasks are:
(1) systematic grouping and ordering of chemical substances that are pending review to gain
efficiency and to set priorities for review; (2) retrieval of specific information from
Premanufacture Notices, statistical analysis, and summary of information as well as
recommendations to responses to petitions for exemptions to Section 5(a) of TSCA or to
submitted public comments related to proposed exemption rule making; (3) application of
"knowledge-based" technology; (4) discussing the development and availability of new
methods which support chemistry, fate, and hazard evaluations of new and existing chemicals;
and (5) development of summary chemistry assessments for sets of closely related chemical
substances that have been reviewed under TSCA or under Title III of SARA.

The contractor may also be tasked to provide technical support for other initiatives within
OPPT, such as Alternative Assessments and OPPT Test Rules.

Technical support may include performing screening-level risk assessments and hazard
assessments, as identified in the Task Order from the COR/TOCOR. Direction by the COR will
specify the chemicals or groups of chemicals to be assessed. The contractor shall review the list
of chemicals submitted and verify that the names and CAS numbers match and are correct. For
each chemical or group of chemicals, profiles shall be prepared that include such information as
identity, physio-chemical properties, chemical fate profiles, PBT potential, and a hazard
assessment. The contractor should consult data sources such as: Chemical Abstracts, Beilstein,
Environmental Fate Database, Hazardous Substance Database, Cincinnati Risk Reduction
Engineering Lab, Treatability Database, Integrated Risk Information System (IRIS), Registry of
Toxic Effects of Chemical Substances (RTECS), Chemfate, Toxline, Genetox, Aquire, Phytotox,
and Terretox (all publicly available online). Assessments will be delivered in the format
prescribed in the TO in both hard and soft copies and may require both CBI and non-CBI
versions.

Task 9: TSCA Pollution Reduction/Prevention Assessments

The New Chemicals Program of OPPT provides EPA with an opportunity to foster
pollution reduction or pollution prevention at the source for industrial chemicals, i.e., in the
actual manufacturing process for a new chemical. It is important to utilize pollution reduction
and pollution prevention concepts and ideas explicitly in the New Chemicals Program. In
addition to providing a review of PMNs for establishing the identity of the PMN substance, its
physical/chemical properties, and basic chemistry, the contractor shall also provide an
assessment of the character and amount of wastes produced from the manufacturing processes of
PMN substances preselected by EPA. The information called for in the PMN submission and
provided by the submitter will be compared to a set of chemical parameters as a preliminary
assessment of the amounts and types of wastes associated with a given manufacturing process.
The contractor shall also prepare a detailed assessment on certain PMN chemicals selected by the
EPA, describing possible causes of the waste produced and suggest approaches for its reduction
and/or process alteration. The contractor shall design methods for incorporating process
chemistry parameters and potential alternative synthetic steps, pathways, feedstocks, catalysts,
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etc. into the pollution reduction/prevention assessment, so as to enable retrieval of information
based on selected key words, such as reaction type or function.

Preliminary pollution prevention assessment, using prescribed models and tools, is
conducted as an adjunct to the initial chemistry review of the PMN substance. EPA
COR/TOCOR and/or staff chemists will determine whether a detailed assessment is necessary.
The detailed assessment performed by the contractor will provide the technical information
necessary for EPA to formulate recommendations to the submitter for waste reduction or
elimination. In the pollution reduction/prevention review, the work performed by the contractor
must be completed within one week of being assigned, whether a preliminary or detailed review,
including oral presentation.

In depth analysis into the use, release, life cycle, and ultimate fate of the chemical in
review, including PBT concerns and other alternatives, will be reviewed and reported.

Task 10: Tool and Model Development and Other Technical Support

OPPT develops and maintains a broad range of computerized assessment methods,
models, databases, and predictive tools used internally in support of new chemicals, existing
chemicals, and pollution prevention programs as well as by external customers. OPPT uses tools
and models to help evaluate what happens to chemicals when they are used and released to the
environment and how workers, citizens, and the environment might be exposed to and affected
by them. These tools may be helpful when laboratory studies or monitoring data are not
available or need to be supplemented. These products include, for example, databases for
tracking pollution prevention technologies, methods for estimating physical/chemical and
environmental fate properties, and tools for evaluating human health and aquatic hazard and risk
from chemical releases. OPPT models, databases, and tools are considered an important
mechanism for the implementation of the Frank R. Lautenberg Chemical Safety for the 21st
Century Act. OPPT computerized methods and specific assessment protocols have been
designed to support prioritization, screening, and assessment of chemicals in the absence of test
data, OPPT tools and models are also a fundamental part of the Sustainable Futures (SF)
Initiative and training programs. It will be necessary for the contractor to provide technical
support for OPPT’s methods, models, database, and tool development in the form of data
collection, programming, maintenance, and outreach.<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>